
ITEM
NO.

ITEM DESCRIPTION
BID
QTY

UNIT
UNIT
COST

TOTAL
COST

1
Mobilization,  submittals, bonds, licenses, permits, fees,  and  
insurance (maximum of 4% of total bid amount)

1 LS $800,000.00 $800,000.00

2 SWPP Permit and Erosion Control 1 LS $44,000.00 $44,000.00

3
Installation of On-Site Dewatering,  Dewatering Pipeline, 
Continuous Operation, and Disposal of Water in Approved 
Manner

1 LS $164,000.00 $164,000.00

4
Temporary Facilities, Temporary Power, Fences Roads, and 
Protection Of the Work

1 LS $215,000.00 $215,000.00

5
Temporary Bypassing of Sludge and Other Bypassing to 
Facilitate Construction.

1 LS $46,000.00 $46,000.00

6 Site Work, Clearing, Grubbing, Tree Removal, and Potholing 1 LS $77,000.00 $77,000.00

7
Demolition and Removal of Existing Sludge Drying Beds, 
Walls, Asphalt, and Miscellaneous Yard Piping and Fencing.   

1 LS $128,000.00 $128,000.00

8
Demolition of Digester Effluent Transfer Structure, Equipment, 
Piping, and Electrical.

1 LS $13,000.00 $13,000.00

9
Stone Column Densification at Soil Mitigation Area Including 
Verification Testing. 

1 LS $383,000.00 $383,000.00

10
Purchase and Hauling of Required Import Material for the 
Project. (Quantity includes factor for consolidation and 
compaction.)

21,250 CY $12.00 $255,000.00

11
General Excavation, Grading, Site Work, Placement and 
Compaction of Import Fill and Native Materials for All Site 
Rough Grading.

1 LS $410,000.00 $410,000.00

12
General Fine Grading, Placement and Compaction of Base 
Rock, Gravel, and Other Finish Grade Materials in All Areas.

1 LS $432,000.00 $432,000.00

13 All Asphalt Paving, Overlay, Patching, and Repair.                     1,650 TON $137.00 $226,050.00

14 Pavement Markings White Thermoplastic. 389 SF $8.00 $3,112.00

15 Pavement Markings Yellow Thermoplastic. 256 SF $8.00 $2,048.00

16 Pavement Markings White Paint  -  4" Fog line. 1,793 LF $1.00 $1,793.00

17 Street Signage. 1 LS $12,000.00 $12,000.00

18
Installation of Natural Gas Line From Yosemite to Gas Meter 
Including Trenching. Backfill, and Asphalt Patch Repair.

1 LS $91,000.00 $91,000.00

19 Installation of Landscape Irrigation System. 1 LS $16,000.00 $16,000.00

20 Installation of Landscaping and Rock in Landscape Areas. 1 LS $18,000.00 $18,000.00

21 Installation of Chain Link Fence at All Locations. 713 LF $65.00 $46,345.00

22
Cleaning and Removal of Sludge and Grit from Digesters No. 
1 and No. 2.

1 LS $62,000.00 $62,000.00

23
Demolition of all Existing Piping, Supports, Pumps, 
Mechanical and Electrical Equipment,  Conduit and Supports 
at Digester Control Building No 1.    

1 LS $70,000.00 $70,000.00

24
Demolition of Concrete Roofs at Digester No.1 and No. 2 and 
Miscellaneous Handrail, Piping and Supports at Digester No. 1 
and No. 2.

1 LS $181,000.00 $181,000.00

25 Installation of Concrete for Digester No. 3 and No. 4. 1 LS $1,301,000.00 $1,301,000.00
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26 Installation of Concrete Trenches. 1 LS $44,000.00 $44,000.00

27
Installation of Concrete Repairs, (Except Crack Repair) and 
Concrete Walkways at Digesters No. 1 and No. 2  

1 LS $308,000.00 $308,000.00

28
Installation of Concrete Crack Repair at Digesters No. 1 and 
No. 2  

500 LF $120.00 $60,000.00

29

Installation of Miscellaneous Concrete Pads and Walls for, 
Sludge Beds, FOG, Food Waste, Gas Conditioning, Flare, 
Chemical Facilities, Walkways, and Any Other Miscellaneous 
Concrete.

1 LS $265,000.00 $265,000.00

30
Installation of Floating Gas Holder Covers at Digester No. 3 
and No. 4,  Including Insulation and Coating.

1 LS $843,000.00 $843,000.00

31
Installation of Fixed covers at Digesters No. 1 and  No. 2, 
Including Insulation and Coating.

1 LS $687,000.00 $687,000.00

32
Installation of CMU Block Walls and Grouting at Digester 
Control Building No. 2.

9,407 SF $27.00 $253,989.00

33
Installation of Metal Framing, Columns, and Roof Decking at 
Digester Control Building No. 2.

1 LS $266,000.00 $266,000.00

34 Installation of Guardrail at All Locations 1 LS $117,000.00 $117,000.00

35
Installation of Aluminum Grating, Supports, and Rebates at All 
Locations

1 LS $47,000.00 $47,000.00

36 Installation of Metal Stairs and Walkways at All Locations 1 LS $146,000.00 $146,000.00

37
Installation of All Other Miscellaneous Metal Work Not Listed 
Above

1 LS $227,000.00 $227,000.00

38
Installation of Roofing Insulation,  TPO Membrane,  and 
Flashing at Digester Control Building No. 2.

1 LS $165,000.00 $165,000.00

39
Installation of Roll Up doors, Man Doors and Hardware at 
Digester Control Building No. 2.

1 LS $65,000.00 $65,000.00

40 Installation all HVAC for Digester Control Building No. 2 1 LS $146,000.00 $146,000.00

41
Installation of Fire Alarm Control System and Fire Sprinkler 
System for Digester Control Building No. 2.

1 LS $86,000.00 $86,000.00

42 Installation of FRP Grating and FRP Supports in All Locations 1 LS $14,000.00 $14,000.00

43
Installation of all Mechanical Equipment and  Relocation of Air 
Compressor Equipment in Digester Control Building No. 2.

1 LS $810,000.00 $810,000.00

44
Installation of All  Mechanical Piping, Valves, Pipe Insulation, 
and Supports at Digester Control Building No. 2.

1 LS $779,000.00 $779,000.00

45
Installation of Digester Mixers at Digesters No. 1., No.  2, No.  
3, and No. 4.

1 LS $850,000.00 $850,000.00

46
Installation of All Piping, Valves, Pipe Insulation, and Supports 
at Digesters No. 1,  No. 2, No. 3 and  No.4.

1 LS $682,000.00 $682,000.00

47

Installation of All Equipment, Piping, Valves, and Supports for 
Digester Gas Equipment Including Conditioning System, 
Blowers, Flares, Heat Exchangers, Drip Traps, and Gas 
Filters.

1 LS $1,574,000.00 $1,574,000.00

48
Installation of All Equipment, Tanks, Piping, Insulation, Valves, 
and Supports for FOG and Food Waste Facilities.

1 LS $535,000.00 $535,000.00

49
Installation of All Equipment, Metal Covers, Tanks, Piping, 
Insulation, Valves, and Supports for Chemical Facilities.

1 LS $246,000.00 $246,000.00

50
Installation of  All Buried or Exposed Yard  Piping, Valves, 
Hydrants, Black Flow Preventers, Regulators, Manholes and 
Catch Basins.

1 LS $739,000.00 $739,000.00

51
Mechanical Equipment and Pump Testing and Other Specified 
Tests

1 LS $22,000.00 $22,000.00



52 Cleaning, Sand Blasting, Coating and Painting for All Areas. 1 LS $518,000.00 $518,000.00

53
Installation of 17 kV Duct Banks, Manholes, Transformers, 
and Wire.

1 LS $473,000.00 $473,000.00

54
Installation of All 480 V Power, Signal, Fiber Optic, and 
Networking Site Electrical Work Including Duct Banks, Pull 
Boxes, and Buried and Exposed  Conduits and Wiring. 

1 LS $631,000.00 $631,000.00

55
Installation of  Electrical Equipment in Digester Control 
Building No. 2, Including Switchboard, MCC, Transformers, 
Panels, and Electrical Studies.

1 LS $474,000.00 $474,000.00

56
Installation of Electrical Conduit, Wiring, Supports, Lighting, 
and All Other Miscellaneous Electrical Items for Digester 
Control Building No. 2.

1 LS $407,000.00 $407,000.00

57

Installation of Electrical Conduit, Wiring, Supports, Lighting, 
and All Other Miscellaneous Electrical Items for Digesters No. 
1, No. 2, No. 3, and No. 4, FOG and Food Waste Facilities, 
Digester Gas Areas, Chemical Facilities, and any other 
Miscellaneous Electrical Work.

1 LS $318,000.00 $318,000.00

58
Installation PLCs, PLC Control Panels, Replacement of 
Existing PLCs and Control Panels, and Networking 
Equipment. 

1 LS $213,000.00 $213,000.00

59
Providing Developer Lap Tops With Installed Developer 
Software.

2 EA $13,000.00 $26,000.00

60 Programming of  all New, Existing, and  Replaced PLCs. 1 LS $131,000.00 $131,000.00

61
Installation of New IFIX SCADA Station With Site License, PC, 
and Monitors.

1 LS $106,000.00 $106,000.00

62 Installation of All IFIX SCADA programming. 1 LS $105,000.00 $105,000.00

63 Installation of All CMS Programming. 1 LS $400,000.00 $400,000.00

64
Installation of All Instruments, Preparation of Interconnect and 
Loop Drawings, and As-built Drawings.

1 LS $560,000.00 $560,000.00

65
Electrical Equipment Testing, Wire Testing, and Other 
Specified Tests.

1 LS $193,000.00 $193,000.00

66
Phased Startup of all Digesters, Equipment, and Systems and 
Owner Training.

1 LS $8,000.00 $8,000.00

67
Demobilization, Warranty paper work, and Project Closeout 
(minimum of 1%).

1 LS $210,000.00 $210,000.00

68
Miscellaneous Items Specified or Indicated Elsewhere But Not 
Listed Above. 

1 LS $10,000.00 $10,000.00

69
Building Permit, and other Associated Fees Per Section 
01500.

1 LS $107,264.45 $107,264.45

70
Additional Cost for Providing All Shoring and Bracing On All 
Bid Items Above Including But Not Limited to That as 
Required By Section 6700-6708 of the Labor  Code. 

1 LS $22,000.00 $22,000.00

71
Installation of Concrete Stem Walls, Floor, and other 
Miscellaneous Concrete Work at Digester Control Building No. 
2.

1 LS $299,000.00 $299,000.00

$20,185,601.45TOTAL BASE BID ITEMS 1 - 71


