

**Woodward Park Shade Structure Improvement Project**

Engineers Estimate \$200,000

July 3, 2012

**F. Loduca Co. - Stockton**

**BASE BID**

Bid Item	Description	Unit Cost	Total Cost
1	Provide labor and materials per plans and specifications for a metal shade structure at Woodward Park	\$ 153,300.00	\$ 153,300.00

**BID ALTERNATE 1**

#1	Provide and install decorative masonry column and surround with stone veneer per plans and specifications	\$ 11,492.00	\$ 11,492.00
----	---	--------------	--------------

**BID ALTERNATE 2**

#2	Relocate existing light standard per plan sheet LCP2	\$ 2,750.00	\$ 2,750.00
----	--	-------------	-------------

<b>TOTAL BASE BID</b>			<b>\$ 153,300.00</b>
<b>TOTAL BASE BID + BID ALETRNATE #1</b>			<b>\$ 164,792.00</b>
<b>TOTAL BASE BID + BID ALETRNATE #2</b>			<b>\$ 156,050.00</b>
<b>TOTAL BASE BID + BID ALTERNATE #1 AND #2</b>			<b>\$ 167,542.00</b>

**Woodward Park Shade Structure Improvement Project**

Engineers Estimate \$200,000

July 3, 2012

**Haskell & Haskell - Knight's Ferry**

**BASE BID**

Bid Item	Description	Unit Cost	Total Cost
1	Provide labor and materials per plans and specifications for a metal shade structure at Woodward Park	\$ 181,918.00	\$ 181,918.00

**BID ALTERNATE 1**

#1	Provide and install decorative masonry column and surround with stone veneer per plans and specifications	\$ 14,748.00	\$ 14,748.00
----	---	--------------	--------------

**BID ALTERNATE 2**

#2	Relocate existing light standard per plan sheet LCP2	\$ 5,533.00	\$ 5,533.00
----	--	-------------	-------------

<b>TOTAL BASE BID</b>			<b>\$ 181,918.00</b>
<b>TOTAL BASE BID + BID ALETRNATE #1</b>			<b>\$ 196,666.00</b>
<b>TOTAL BASE BID + BID ALETRNATE #2</b>			<b>\$ 187,451.00</b>
<b>TOTAL BASE BID + BID ALTERNATE #1 AND #2</b>			<b>\$ 202,199.00</b>

### Woodward Park Shade Structure Improvement Project

Engineers Estimate \$200,000  
July 3, 2012

### Diede Construction - Lodi

#### BASE BID

Bid Item	Description	Unit Cost	Total Cost
1	Provide labor and materials per plans and specifications for a metal shade structure at Woodward Park	\$ 196,300.00	\$ 196,300.00

#### BID ALTERNATE 1

#1	Provide and install decorative masonry column and surround with stone veneer per plans and specifications	\$ 13,400.00	\$ 13,400.00
----	---	--------------	--------------

#### BID ALTERNATE 2

#2	Relocate existing light standard per plan sheet LCP2	\$ 6,300.00	\$ 6,300.00
----	--	-------------	-------------

<b>TOTAL BASE BID</b>			<b>\$ 196,300.00</b>
<b>TOTAL BASE BID + BID ALTERNATE #1</b>			<b>\$ 209,700.00</b>
<b>TOTAL BASE BID + BID ALTERNATE #2</b>			<b>\$ 202,600.00</b>
<b>TOTAL BASE BID + BID ALTERNATE #1 AND #2</b>			<b>\$ 216,000.00</b>

### Woodward Park Shade Structure Improvement Project

Engineers Estimate \$200,000  
July 3, 2012

### On Grade Contracting - Sonora

#### BASE BID

Bid Item	Description	Unit Cost	Total Cost
1	Provide labor and materials per plans and specifications for a metal shade structure at Woodward Park	\$ 197,982.00	\$ 197,982.00

#### BID ALTERNATE 1

#1	Provide and install decorative masonry column and surround with stone veneer per plans and specifications	\$ 17,184.00	\$ 17,184.00
----	---	--------------	--------------

#### BID ALTERNATE 2

#2	Relocate existing light standard per plan sheet LCP2	\$ 15,600.00	\$ 15,600.00
----	--	--------------	--------------

<b>TOTAL BASE BID</b>			<b>\$ 197,982.00</b>
<b>TOTAL BASE BID + BID ALTERNATE #1</b>			<b>\$ 215,166.00</b>
<b>TOTAL BASE BID + BID ALTERNATE #2</b>			<b>\$ 213,582.00</b>
<b>TOTAL BASE BID + BID ALTERNATE #1 AND #2</b>			<b>\$ 230,766.00</b>

**Woodward Park Shade Structure Improvement Project**

Engineers Estimate \$200,000  
July 3, 2012

**Division 5-15 - Gold River**

**BASE BID**

Bid Item	Description	Unit Cost	Total Cost
1	Provide labor and materials per plans and specifications for a metal shade structure at Woodward Park	\$ 211,300.00	\$ 211,300.00

**BID ALTERNATE 1**

#1	Provide and install decorative masonry column and surround with stone veneer per plans and specifications	\$ 14,100.00	\$ 14,100.00
----	---	--------------	--------------

**BID ALTERNATE 2**

#2	Relocate existing light standard per plan sheet LCP2	\$ 7,000.00	\$ 7,000.00
----	--	-------------	-------------

<b>TOTAL BASE BID</b>			<b>\$ 211,300.00</b>
<b>TOTAL BASE BID + BID ALETRNATE #1</b>			<b>\$ 225,400.00</b>
<b>TOTAL BASE BID + BID ALETRNATE #2</b>			<b>\$ 218,300.00</b>
<b>TOTAL BASE BID + BID ALTERNATE #1 AND #2</b>			<b>\$ 232,400.00</b>

**Woodward Park Shade Structure Improvement Project**

Engineers Estimate \$200,000  
July 3, 2012

**Barham Inc./BC Construction - Ceres**

**BASE BID**

Bid Item	Description	Unit Cost	Total Cost
1	Provide labor and materials per plans and specifications for a metal shade structure at Woodward Park	\$ 216,216.00	\$ 216,216.00

**BID ALTERNATE 1**

#1	Provide and install decorative masonry column and surround with stone veneer per plans and specifications	\$ 24,036.00	\$ 24,036.00
----	---	--------------	--------------

**BID ALTERNATE 2**

#2	Relocate existing light standard per plan sheet LCP2	\$ 12,378.00	\$ 12,378.00
----	--	--------------	--------------

<b>TOTAL BASE BID</b>			<b>\$ 216,216.00</b>
<b>TOTAL BASE BID + BID ALETRNATE #1</b>			<b>\$ 240,252.00</b>

TOTAL BASE BID + BID ALETRNATE #2	\$ 228,594.00
TOTAL BASE BID + BID ALTERNATE #1 AND #2	\$ 252,630.00

## Woodward Park Shade Structure Improvement Project

Engineers Estimate \$200,000

July 3, 2012

### Suarez & Munoz - Hayward

#### BASE BID

Bid Item	Description	Unit Cost	Total Cost
1	Provide labor and materials per plans and specifications for a metal shade structure at Woodward Park	\$ 243,000.00	\$ 243,000.00

#### BID ALTERNATE 1

#1	Provide and install decorative masonry column and surround with stone veneer per plans and specifications	\$ 18,000.00	\$ 18,000.00
----	---	--------------	--------------

#### BID ALTERNATE 2

#2	Relocate existing light standard per plan sheet LCP2	\$ 4,000.00	\$ 4,000.00
----	--	-------------	-------------

TOTAL BASE BID	\$ 243,000.00
TOTAL BASE BID + BID ALETRNATE #1	\$ 261,000.00
TOTAL BASE BID + BID ALETRNATE #2	\$ 247,000.00
TOTAL BASE BID + BID ALTERNATE #1 AND #2	\$ 265,000.00