Union Road Widening (South Union/Atherton) Project Bid Opening May 20, 2008 Engineers Estimate \$2,650,000.00

	CONTRACTOR/CITY			DSS COMPANY STOCKTON		GEORGE REED MODESTO		TEICHERT CONSTRUCTION STOCKTON	
EM #	DESCRIPTION	QTY	UNIT	ITEM COST	TOTAL COST	ITEM COST	TOTAL COST	ITEM COST	TOTAL COS
A1	Worksite A	1	LS	\$52,000.00	\$52,000.00	\$7,000.00	\$7,000.00	\$40,000.00	\$40,000.
A2	NOTICE OF INTENT (SITE 'A')	1	LS	\$850.00	\$850.00	\$550.00	\$550.00	\$800.00	\$800.
A3 A4	PERMIT PREPARATION (SITE 'A') WATER POLLUTION CONTROL	1	LS LS	\$4,300.00 \$6,000.00	\$4,300.00 \$6,000.00	\$3,800.00 \$5,200.00			
A5 A6	TRAFFIC CONTROL SYSTEM CONSTRUCTION AREA SIGNS	1	LS LS	\$19,000.00 \$5,600.00	\$19,000.00 \$5,600.00	\$25,000.00 \$3,200.00			
A7	CHANNELIZERS	38	EA	\$30.50	\$1,159.00	\$31.00	\$1,178.00	\$30.00	\$1,140.
A8 A9	TEMPORARY RAILING (TYPE K) (LEAVE IN PLACE) CLEARING AND GRUBBING	100	LF LS	\$31.30 \$9,500.00	\$3,130.00 \$9,500.00	\$38.31 \$5,200.00			
A10	FINISHING ROADWAY	1	LS	\$7,000.00	\$7,000.00	\$17,500.00	\$17,500.00	\$5,250.00	\$5,250.
A11 A12	ROADWAY EXCAVATION AGGREGATE BASE (CLASS 2)	7140 5352	CY CY	\$9.50 \$32.00	\$67,830.00 \$171,264.00	\$12.50 \$30.00			
A13 A14	CONTROLLED LOW STRENGTH MATERIAL VARIABLE DEPTH ASPHALT CONCRETE	9 15520	CY SF	\$170.00 \$1.70	\$1,530.00 \$26,384.00	\$280.00 \$0.60			
A14 A15	ASPHALT CONCRETE TYPE A	5420	TON	\$76.00	\$411,920.00	\$70.00	\$379,400.00	\$74.50	\$403,790.
A16 A17	ROADSIDE SIGN (1-POST) ROADSIDE SIGN (STRAP & SADDLE METHOD)	6 27	EA EA	\$210.00 \$120.00	\$1,260.00 \$3,240.00	\$220.00 \$120.00	,		1 /
A18	SALVAGE ROADSIDE SIGN	2	EA	\$270.00	\$540.00	\$220.00	\$440.00	\$80.00	\$160.
A19 A20	VERTICAL CURB & GUTTER MEDIAN CURB A-1 (CITY STD ST-34)	1855 1540	LF LF	\$14.00 \$14.00	\$25,970.00 \$21,560.00	\$13.00 \$17.00			
A21 A22	MEDIAN CURB A-2 (CITY STD ST-34) PCC SIDEWALK	525 1720	LF SF	\$14.00 \$4.50	\$7,350.00 \$7,740.00	\$16.00 \$5.50			
A22 A23	CURB RAMP	4	EA	\$4.50	\$4,800.00	\$950.00	\$3,800.00	\$1,700.00	\$6,800
A24 A25	RIVER ROCK SET IN CONCRETE 12-inch STORM DRAIN PIPE (CLASS III RCP)	915 400	SF LF	\$5.75 \$34.50	\$5,261.25 \$13,800.00	\$5.00 \$41.00			
A26	18-inch STORM DRAIN PIPE (CLASS III RCP)	1320	LF	\$35.50	\$46,860.00	\$31.00	\$40,920.00	\$34.00	\$44,880
A27 A28	CALTRANS TYPE GO STORM DRAIN INLET CITY STANDARD STORM DRAIN MANHOLE	9	EA EA	\$1,900.00 \$1,950.00	\$17,100.00 \$11,700.00	\$2,700.00 \$2,200.00			
A29	REMOVE EXISTING SSJID CONCRETE PIPE	72	LF	\$25.50	\$1,836.00	\$19.70	\$1,418.40	\$33.00	\$2,376
A30 A31	36-inch REINFORCED CONCRETE PIPE (RG - SSJID) ACCESS AND AIR VENT (SSJID)	72	LF EA	\$96.50 \$2,750.00	\$6,948.00 \$2,750.00	\$71.00 \$3,000.00			1 /
A32	CONCRETE COLLAR (SSJID)	2	EA	\$1,200.00	\$2,400.00	\$1,350.00	\$2,700.00	\$1,900.00	\$3,800
A33 A34	8-inch SANITARY SEWER LINE ADJUST MANHOLE & UTILITY BOXES TO GRADE	160 1	LF LS	\$32.00 \$5,500.00	\$5,120.00 \$5,500.00	\$59.00 \$2,200.00			
A35 A36	6-inch WATER PIPE 12-inch WATER PIPE	196 165	LF LF	\$44.25 \$80.00	\$8,673.00	\$90.00 \$75.50	\$17,640.00	\$45.00	\$8,820
A36 A37	12-inch WATER PIPE 6-inch WATER VALVE	3	LF EA	\$80.00 \$1,050.00	\$13,200.00 \$3,150.00	\$985.00	\$2,955.00	\$950.00	\$2,850
A38 A39	12-inch WATER VALVE WATER BLOWOFF	4	EA EA	\$2,500.00 \$2,400.00					
A39 A40	ABANDON STORM DRAIN PIPE	42	LF	\$36.25	\$1,522.50	\$16.50	\$693.00	\$50.00	\$2,100
A41 A42	REMOVE EXISTING DRAINAGE INLET PAVEMENT STRIPE - DETAIL 10	2 1850	EA LF	\$335.00 \$0.35	\$670.00 \$647.50				
A43	PAVEMENT STRIPE - DETAIL 23	130	LF	\$0.95	\$123.50	\$1.00	\$130.00	\$1.00	\$130
A44 A45	PAVEMENT STRIPE - DETAIL 30 PAVEMENT STRIPE - DETAIL 36	2220 1160	LF LF	\$0.95 \$1.05	. ,	\$1.00 \$1.10			
A46	PAVEMENT STRIPE - DETAIL 37C	526	LF	\$0.75	\$394.50	\$0.75	\$394.50	\$0.75	\$394
A47 A48	PAVEMENT STRIPE - DETAIL 38C PAVEMENT STRIPE - DETAIL 40A	1020 300	LF LF	\$0.95 \$1.65		\$1.00 \$1.75	. ,		
A49	12-inch WHITE THERMOPLASTIC STRIPE	1274	LF	\$2.70	\$3,439.80	\$2.75	\$3,503.50	\$2.70	\$3,439
A50 A51	TYPE III ARROW (THERMOPLASTIC) TYPE VI ARROW (THERMOPLASTIC)	11 2	EA EA	\$145.00 \$145.00		\$150.00 \$150.00			
A52 A53	PAVEMENT MARKING ("STOP") (THERMOPLASTIC) 4-inch WHITE PAINTED STRIPE	1 2070	EA LF	\$92.50 \$0.35	\$92.50 \$724.50	\$93.00 \$0.40			
A53 A54	8-inch WHITE PAINTED STRIPE	792	LF	\$0.35				\$1.10	\$871.
A55 A56	REMOVE EX. TRAFFIC STRIPES, MARKINGS, AND MARKERS CONSTRUCTION SURVEYS AND SETTING STAKES	1	LS LS	\$2,200.00 \$10,000.00	\$2,200.00 \$10,000.00	\$2,250.00 \$17,000.00			
A57	STREET LIGHTING	1	LS	\$76,000.00	\$76,000.00	\$80,000.00	\$80,000.00	\$78,000.00	\$78,000
A58 A59	TRAFFIC SIGNAL SYSTEM (UNION / ATHERTON) IRRIGATION SYSTEM	1	LS LS	\$192,000.00 \$11,800.00	\$192,000.00 \$11,800.00	\$212,500.00 \$20,400.00			
A60		1	LS LS	\$18,650.00	\$18,650.00	\$13,500.00	\$13,500.00	\$13,000.00	\$13,000
A61	120-DAY MAINTENANCE PERIOD	al Worksi	-	\$1,450.00 \$	\$1,450.00 1,343,847.65		\$1,100.00 1,319,568.10		\$1,500 1,341,638 .
								φ	
	Worksite B							φ	
B1 B2	Worksite B MOBILIZATION (SITE 'B')	1	LS	\$5,000.00		\$4,500.00		\$15,000.00	
B2 B3	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B')	1 1 1	LS LS	\$650.00 \$650.00	\$650.00 \$650.00	\$550.00 \$3,300.00	\$550.00 \$3,300.00	\$15,000.00 \$900.00 \$2,000.00	\$900 \$2,000
B2 B3 B4	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT	1	LS LS LS	\$650.00 \$650.00 \$100.00	\$650.00 \$650.00 \$100.00	\$550.00 \$3,300.00 \$3,000.00	\$550.00 \$3,300.00 \$3,000.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00	\$900 \$2,000 \$2,500
B2 B3 B4 B5 B6	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL	1 1 1 1 1 3000	LS LS LS LS LF	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3.15	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$4.00	\$90 \$2,00 \$2,50 \$3,00 \$12,00
B2 B3 B4 B5	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM	1 1 1 1 1	LS LS LS LS	\$650.00 \$650.00 \$100.00 \$550.00	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$840.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$4.00 \$750.00	\$900 \$2,000 \$2,500 \$3,000 \$12,000 \$750
B2 B3 B4 B5 B6 B7 B8 B9	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K)	1 1 1 1 1 3000 1 1 1240	LS LS LS LS LF EA LS LF	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00	\$550.00 \$3,300.00 \$5,100.00 \$3.15 \$840.00 \$32,000.00 \$24.00	\$550.00 \$3,300.00 \$5,100.00 \$9,450.00 \$840.00 \$32,000.00 \$29,760.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$4.00 \$750.00 \$13,000.00 \$17,50	\$900 \$2,000 \$3,000 \$12,000 \$750 \$13,000 \$21,700
B2 B3 B4 B5 B6 B7 B8	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM	1 1 1 1 1 3000 1 1	LS LS LS LS LF EA LS	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00 \$12,100.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3.15 \$840.00 \$32,000.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$840.00 \$32,000.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$4.00 \$750.00 \$13,000.00 \$17.50 \$185.00	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE	1 1 1 1 1 3000 1 1 1 1240 44 104 880	LS LS LS LS LF EA LS LF EA LF LF	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$8.75 \$10.50	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00 \$12,100.00 \$910.00 \$9,240.00	\$550.00 \$3,300.00 \$5,100.00 \$3.15 \$840.00 \$32,000.00 \$24.00 \$210.00 \$12.00 \$10.50	\$550.00 \$3,300.00 \$5,100.00 \$9,450.00 \$32,000.00 \$32,000.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$4.00 \$750.00 \$13,000.00 \$17.50 \$185.00 \$12.00 \$10.50	\$900 \$2,000 \$2,500 \$3,000 \$12,000 \$755 \$13,000 \$21,700 \$8,144 \$1,244 \$9,244
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE ROADSIDE SIGN PANEL	1 1 1 1 3000 1 1 1 1240 44 104 880 96 2	LS LS LS LF EA LF EA LF LF SF EA	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00 \$12,100.00 \$910.00 \$9,240.00 \$417.60 \$544.00	\$550.00 \$3,300.00 \$5,100.00 \$3.15 \$840.00 \$32,000.00 \$24.00 \$210.00 \$12.00	\$550.00 \$3,300.00 \$5,100.00 \$9,450.00 \$32,000.00 \$32,000.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$412.80 \$420.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$4.00 \$750.00 \$13,000.00 \$17.50 \$185.00 \$12.00 \$10.50 \$4.25	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$9,24 \$9,24 \$40 \$21
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE	1 1 1 1 3000 1 1 1 1240 44 104 880 96 2 2 590	LS LS LS LF EA LF EA LF SF EA LF	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00 \$3.50	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00 \$12,100.00 \$910.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3.15 \$840.00 \$32,000.00 \$24.00 \$210.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50	\$550.00 \$3,300.00 \$5,100.00 \$9,450.00 \$32,000.00 \$32,000.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$412.80 \$420.00 \$8,555.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$13,000.00 \$17.50 \$17.50 \$185.00 \$12.00 \$10.50 \$4.25 \$105.00 \$3.30	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$9,24 \$40 \$21 \$1,94
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE ROADSIDE SIGN PANEL	1 1 1 1 3000 1 1 1 1240 44 104 880 96 2	LS LS LS LF EA LF EA LF LF SF EA	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00 \$12,100.00 \$910.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$690.00	\$550.00 \$3,300.00 \$5,100.00 \$3.15 \$840.00 \$32,000.00 \$24.00 \$210.00 \$12.00 \$10.50 \$4.30 \$210.00	\$550.00 \$3,300.00 \$5,100.00 \$9,450.00 \$32,000.00 \$32,000.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$412.80 \$420.00 \$412.80 \$420.00 \$8,555.00 \$1,720.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$13,000.00 \$17.50 \$185.00 \$12.00 \$112.00 \$10.50 \$4.25 \$105.00 \$3.30 \$825.00	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$9,24 \$40 \$21 \$40 \$21 \$1,94 \$1,94 \$1,95
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING	1 1 1 1 1 3000 1 1 1 1 1 240 44 104 880 96 2 2 590 2	LS LS LS LF EA LS LF EA LF EA LF EA LF EA LF EA LS	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00 \$3.50 \$345.00 \$218.00 \$12,000.00	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00 \$12,100.00 \$9,240.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$690.00 \$3,924.00	\$550.00 \$3,300.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$860.00 \$210.00 \$14.50 \$860.00 \$210.00	\$550.00 \$3,300.00 \$5,100.00 \$9,450.00 \$32,000.00 \$32,000.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$412.80 \$420.00 \$412.80 \$420.00 \$417.80 \$420.00 \$3,780.00 \$3,780.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$13,000.00 \$17.50 \$185.00 \$12.00 \$10.50 \$4.25 \$105.00 \$3.30 \$825.00 \$210.00 \$6,000.00	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$9,24 \$40 \$21 \$1,94 \$1,94 \$1,95 \$3,78 \$6,00
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) REMOVE WETAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE POADSIDE SIGN PANEL REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN	1 1 1 1 1 3000 1 1240 44 104 880 96 2 590 2 18 1 400 1	LS LS LS LF EA LF EA LF EA LF EA LF EA LF EA LF EA LS CY LS	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00 \$3.50 \$345.00 \$218.00 \$12,000.00 \$13.00	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00 \$12,100.00 \$910.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$690.00 \$3,924.00 \$12,000.00 \$3,924.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3.15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$860.00 \$210.00 \$3,000.00 \$3,000.00 \$90.00	\$550.00 \$3,300.00 \$5,100.00 \$9,450.00 \$32,000.00 \$32,000.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$412.80 \$420.00 \$412.80 \$420.00 \$3,780.00 \$3,780.00 \$3,6,000.00 \$6,500.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$13,000.00 \$13,000.00 \$17,50 \$185.00 \$112.00 \$110.50 \$4.25 \$105.00 \$3.30 \$825.00 \$210.00 \$6,000.00 \$4,400.00	\$900 \$2,000 \$2,500 \$12,000 \$755 \$13,000 \$21,700 \$8,144 \$1,244 \$9,244 \$400 \$211 \$1,944 \$1,650 \$3,786 \$6,000 \$24,000 \$4,400
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION	1 1 1 1 3000 1 1 1240 44 104 880 96 2 590 2 18 1	LS LS LS LF EA LF EA LF LF EA LF EA LF EA LF EA LF EA CY	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00 \$3.50 \$345.00 \$218.00 \$12,000.00 \$13.00	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00 \$12,100.00 \$9,240.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$3,924.00 \$12,000.00 \$3,924	\$550.00 \$3,300.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$210.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$860.00 \$210.00 \$210.00 \$3,000.00 \$3,000.00	\$550.00 \$3,300.00 \$5,100.00 \$9,450.00 \$32,000.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$412.80 \$420.00 \$412.80 \$420.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,6000.00 \$12,000.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$13,000.00 \$13,000.00 \$17,50 \$185.00 \$112.00 \$112.00 \$112.00 \$10,500 \$4.25 \$105.00 \$3.30 \$825.00 \$210.00 \$6,000.00 \$4,400.00 \$4,400.00	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$9,24 \$40 \$21 \$1,94 \$1,65 \$3,78 \$6,00 \$24,00 \$4,40 \$57,60
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE	1 1 1 1 3000 1 1240 44 104 880 96 2 590 2 18 1 400 1 3200 3070 560	LS LS LS LF EA LF EA LF EA LF EA EA LF EA EA CY CY SY CY	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00 \$3.50 \$345.00 \$345.00 \$12,000.00 \$13.00 \$13.00 \$13.00 \$13.00 \$48.00	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00 \$12,100.00 \$910.00 \$9,240.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$690.00 \$3,924.00 \$	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$860.00 \$210.00 \$3,000.00 \$3,000.00 \$3,75 \$1.30 \$69.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$32,000.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$412.80 \$420.00 \$412.80 \$420.00 \$4,555.00 \$1,720.00 \$3,780.00 \$3,780.00 \$3,600.00 \$3,600.00 \$3,991.00 \$3,991.00 \$3,640.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$4.00 \$13,000.00 \$113,000.00 \$117.50 \$185.00 \$112.00 \$112.00 \$10.50 \$4.25 \$105.00 \$3.30 \$825.00 \$210.00 \$6,000.00 \$6,000.00 \$4,400.00 \$11.30 \$1.30	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$21,70 \$8,14 \$1,24 \$9,24 \$40 \$21 \$1,94 \$1,65 \$3,78 \$6,00 \$24,00 \$24,00 \$4,40 \$57,60 \$3,99 \$22,96
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D)	1 1 1 1 1 3000 1 1240 44 104 880 96 2 590 2 18 1 400 1 3200 3070	LS LS LS LF EA LF EA LF EA LF EA LF EA LF EA LF EA LS CY LS CY SY	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00 \$3.50 \$345.00 \$218.00 \$12,000.00 \$13.00 \$2,725.00 \$10.10 \$1.30	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00 \$12,100.00 \$9,240.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$3,924.00 \$3,925.00 \$3,925.00 \$3,925.	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3.15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$860.00 \$210.00 \$3,000.00 \$3,000.00 \$3,75 \$1.30	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$32,000.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$412.80 \$420.00 \$412.80 \$420.00 \$4,555.00 \$1,720.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,901.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$13,000.00 \$13,000.00 \$17,50 \$185.00 \$112.00 \$112.00 \$10,50 \$10,500 \$4.25 \$105.00 \$3.30 \$825.00 \$210.00 \$6,000.00 \$4,400.00 \$18.00 \$11.30	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$40 \$21,70 \$8,14 \$1,24 \$40 \$21,70 \$8,14 \$1,24 \$40 \$21,70 \$8,14 \$1,24 \$1,94 \$1,65 \$3,78 \$3,78 \$6,00 \$24,00 \$24,00 \$57,60 \$3,99 \$22,96 \$49,50
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE	1 1 1 1 3000 1 100 1 1240 44 104 880 96 2 590 2 18 1 400 1 3200 3070 560 450 1010	LS LS LS LF EA LF EA LF EA LF EA LF EA LF EA CY CY CY TON LF SY	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00 \$3.50 \$345.00 \$345.00 \$12,000.00 \$13.00 \$13.00 \$13.00 \$13.00 \$4.40 \$95.00 \$4.40 \$71.00	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00 \$12,100.00 \$910.00 \$910.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$3,924.00 \$3,927.00 \$3,927.00 \$3,991.00 \$4,444.00 \$4,444.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$860.00 \$210.00 \$3,000.00 \$4,000 \$3,000.00 \$4,000 \$3,000.00 \$3,000.00 \$4,000 \$3,000.00 \$4,0000 \$4,0000 \$4,0000 \$4,0000 \$4,0000 \$4,00000 \$4,00000 \$4,000000 \$4,000000 \$4,00000000 \$4,000000000000000000000000000000000000	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$32,000.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$412.80 \$420.00 \$412.80 \$420.00 \$4,720.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,991.00 \$3,943.00 \$42,750.00 \$42,750.00 \$3,943.00 \$42,750.00 \$3,943.00 \$3,94	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$4.00 \$13,000.00 \$113,000.00 \$117.50 \$185.00 \$112.00 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$210.00 \$60.00 \$4,400.00 \$4,400.00 \$4,400.00 \$4,400.00 \$113.00 \$4,400.00 \$6,000.00 \$6,000.00 \$6,000.00 \$6,000.00 \$6,000.00 \$6,000.00 \$4,400.00 \$11.00 \$6,000.00 \$11.00 \$1.00	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$400 \$21,70 \$8,14 \$1,24 \$400 \$21,70 \$8,14 \$1,24 \$400 \$21,70 \$3,78 \$6,00 \$24,00 \$24,00 \$24,00 \$57,60 \$3,99 \$22,96 \$49,50 \$6,31 \$5,59
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST	1 1 1 1 3000 1 10 1240 44 104 880 96 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 38 6	LS LS LS LF EA LF EA LF EA LF EA EA LF EA CY LS CY CY TON LF	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17,25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00 \$3345.00 \$345.00 \$12,000.00 \$12,000.00 \$13.00 \$2,725.00 \$13.00 \$2,725.00 \$13.00 \$2,725.00 \$11.10 \$44.40 \$95.00 \$44.40 \$71.00 \$11.50	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$14,800.00 \$14,800.00 \$912,100.00 \$912,100.00 \$9,240.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$3,924.00 \$12,000.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$4,2750.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$2,725.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$12.00 \$110.50 \$4.30 \$210.00 \$14.50 \$860.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$5	\$550.00 \$3,300.00 \$5,100.00 \$9,450.00 \$9,450.00 \$32,000.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$412.80 \$420.00 \$412.80 \$420.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,600.00 \$3,600.00 \$3,600.00 \$3,991.00 \$3,991.00 \$3,8,640.00 \$3,8,640.00 \$42,750.00 \$42,750.00 \$3,483.00 \$456.00 \$1,260.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$13,000.00 \$13,000.00 \$117.50 \$185.00 \$112.00 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$4.400.00 \$60.00 \$60.00 \$60.00 \$60.00 \$60.00 \$60.00 \$60.00 \$60.00 \$60.00 \$60.00 \$60.00 \$11.30 \$41.00 \$11.00 \$111.00 \$62.25 \$65.00 \$111.50 \$210.00	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$12,00 \$13,00 \$21,70 \$8,14 \$1,24 \$40 \$1,24 \$40 \$1,24 \$40 \$1,94 \$1,94 \$1,94 \$1,94 \$1,95 \$3,78 \$6,00 \$24,00 \$4,40 \$57,60 \$44,50 \$3,99 \$22,96 \$49,50 \$49,50 \$43 \$5,59 \$43 \$1,26
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST	1 1 1 1 3000 1 1240 44 104 880 96 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 38 6 9	LS LS LS LF EA LF EA LF EA LF EA EA CY CY TON LF SF CY SF EA CY	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17,25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00 \$3345.00 \$345.00 \$12,000.00 \$12,000.00 \$13.00 \$2,725.00 \$10.10 \$13.00 \$2,725.00 \$10.10 \$13.00 \$2,725.00 \$11.50 \$44.40	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$14,800.00 \$14,800.00 \$910.00 \$9,240.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$3,924.00 \$12,000.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$4,2750.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$2,725.00 \$2,72	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$12.00 \$110.50 \$4.30 \$210.00 \$14.50 \$860.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$40.50 \$6.20 \$40.50 \$40.50 \$12.00 \$40.50 \$40.	\$550.00 \$3,300.00 \$5,100.00 \$9,450.00 \$32,000.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$412.80 \$420.00 \$412.80 \$420.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,600.00 \$3,600.00 \$3,600.00 \$3,991.00 \$3,991.00 \$3,8,640.00 \$42,750.00 \$42,750.00 \$4,250.00 \$1,260.00 \$4,050.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$13,000.00 \$13,000.00 \$117.50 \$185.00 \$117.50 \$117.50 \$117.50 \$117.50 \$110.50 \$10,500 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$60.00 \$60.00 \$60.00 \$4.400.00 \$11.30 \$41.00 \$11.00 \$11.00 \$11.00 \$11.50 \$210.00 \$225.00	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$12,00 \$13,00 \$21,70 \$8,14 \$1,24 \$40 \$1,24 \$4,00 \$21,194 \$1,94 \$1,94 \$1,95 \$3,78 \$6,00 \$24,00 \$24,00 \$24,00 \$24,00 \$24,00 \$24,00 \$24,00 \$24,00 \$24,00 \$24,00 \$4,40 \$57,60 \$3,99 \$22,96 \$49,50 \$49,50 \$6,31 \$6,31 \$6,31 \$5,59 \$43 \$1,26 \$5,59
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST RECE A.C. DIKE PLACE A.C. DIKE	1 1 1 1 3000 1 1240 44 104 880 96 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 38 6 9 53 33	LS LS LS LF EA LF EA LF EA LF EA EA CY SY CY SF EA CY SY CY	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17,25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00 \$3345.00 \$345.00 \$12,000.00 \$12,000.00 \$13.00 \$2,725.00 \$13.00 \$2,725.00 \$13.00 \$2,725.00 \$11.10 \$44.40 \$95.00 \$44.40 \$71.00 \$11.50	\$650.00 \$650.00 \$100.00 \$550.00 \$9,750.00 \$14,800.00 \$14,800.00 \$912,100.00 \$9,240.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$4,444.00 \$2,6,880.00 \$44,750.00 \$44,750.00 \$44,750.00 \$44,70.00 \$4,437.00 \$1,290.00 \$2,430.00 \$2,430.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$12.00 \$110.50 \$4.30 \$210.00 \$14.50 \$860.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$3,000.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$4.50.00 \$5	\$550.00 \$3,300.00 \$5,100.00 \$9,450.00 \$32,000.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$412.80 \$420.00 \$412.80 \$420.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,600.00 \$3,600.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,8,640.00 \$4,2750.00 \$4,050.00 \$1,260.00 \$3,483.00 \$4,050.00 \$3,881.60	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$13,000.00 \$13,000.00 \$117.50 \$185.00 \$112.00 \$10.50 \$12.00 \$10.50 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$4.400.00 \$60.00 \$60.00 \$4.400.00 \$4.400.00 \$4.400.00 \$60.00 \$60.00 \$4.400.00 \$60.00 \$60.00 \$4.400.00 \$11.30 \$41.00 \$11.00 \$11.00 \$11.00 \$11.00 \$11.00 \$11.50 \$210.00 \$225.00 \$35.00	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$9,24 \$40 \$21 \$1,94 \$1,65 \$3,78 \$6,00 \$24,00 \$4,40 \$57,60 \$3,99 \$22,96 \$49,50 \$3,99 \$22,96 \$49,50 \$49,50 \$49,50 \$43,559 \$43 \$5,59 \$43 \$5,59 \$43 \$1,26 \$2,02 \$1,85 \$1,28 \$1,28 \$2,02 \$1,85 \$1,7,32
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32	Worksite B MOBILIZATION (SITE 'B') PERMIT PREPARATION (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROAD SIDE SIGN - ONE POST ROAD SIGLE SIGN - ONE POST ROAD SIGLE SIGN - ONE POST ROAD SIDLE SIGN - ONE POST ROAD SIDLE SIGN - ONE POST ROAD SIDLE SIGN -	1 1 1 1 3000 1 1240 44 104 880 96 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 38 6 9 53 33 530	LS LS LS LF EA LF EA LF EA LF EA EA CY SY CY SF EA CY SF EA CY SF EA CY SF EA CY SF EA CY SF EA CY SF EA	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17,25 \$275.00 \$4.35 \$275.00 \$345.00 \$218.00 \$12,000.00 \$13.00 \$2,725.00 \$11.10 \$4.35 \$2,725.00 \$11.30 \$44.40 \$13.00 \$2,725.00 \$11.50 \$44.40 \$48.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$20.70	\$650.00 \$650.00 \$1100.00 \$550.00 \$9,750.00 \$14,800.00 \$14,800.00 \$912,100.00 \$9,240.00 \$9,240.00 \$9,240.00 \$417.60 \$5,200.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$4,444.00 \$2,6880.00 \$42,750.00 \$44,750.00 \$44,770.00 \$44,37.00 \$1,290.00 \$2,430.00 \$1,290.00 \$1,290.00 \$1,290.00 \$1,290.00 \$2,430.00 \$1,290.00 \$2,430.00 \$1,291.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$44.30 \$210.00 \$14.50 \$860.00 \$3,000.00 \$3,000.00 \$3,000.00 \$6,500.00 \$3,75 \$1,30 \$69.00 \$40.50 \$40.50 \$40.50 \$40.50 \$40.50 \$40.50 \$2,20 \$40.50 \$40.50 \$40.50 \$2,20 \$2,20 \$40.50 \$2,20 \$2	\$550.00 \$3,300.00 \$5,100.00 \$9,450.00 \$9,450.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$412.80 \$420.00 \$412.80 \$420.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,901.00 \$3,901.00 \$3,991.00 \$3,8,640.00 \$42,750.00 \$42,750.00 \$42,750.00 \$442,750.00 \$442,750.00 \$3,483.00 \$4456.00 \$1,260.	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$13,000.00 \$13,000.00 \$117.50 \$185.00 \$112.00 \$112.00 \$10.50 \$142.50 \$105.00 \$4.425 \$105.00 \$4.25 \$105.00 \$4.400.00 \$6,000.00 \$6,000.00 \$4.400.00 \$4.400.00 \$4.400.00 \$6,000.00 \$6,000.00 \$6,000.00 \$6,000.00 \$6,000.00 \$6,000.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.100 \$4.100 \$111.50 \$111.50 \$210.00 \$225.00 \$35.00 \$525.00	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$9,24 \$440 \$21 \$1,94 \$1,65 \$3,78 \$6,00 \$24,00 \$4,40 \$57,60 \$3,99 \$22,96 \$49,50 \$49,50 \$49,50 \$49,50 \$49,50 \$49,50 \$41,85 \$5,59 \$43 \$1,26 \$2,02 \$1,85 \$1,26 \$2,02 \$1,85 \$1,351
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION ROCK SLOPE PROTECTION	1 1 1 1 3000 1 1240 44 104 880 96 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 38 6 9 53 33	LS LS LS LF EA LF EA LF EA LF EA EA CY CY CY CY SF EA CY SF EA CY SF EA CY SF EA CY CY LF SF EA CY CY LF EA	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$4.35 \$272.00 \$3.45 \$272.00 \$3.45.00 \$12,000 \$12,000 \$11.00 \$13.00 \$2,725.00 \$11.10 \$1.30 \$48.00 \$2,725.00 \$11.50 \$4.40 \$71.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$20.70 \$3,450.00 \$3,450.00 \$0.65	\$650.00 \$650.00 \$1100.00 \$550.00 \$9,750.00 \$14,800.00 \$14,800.00 \$912,100.00 \$912,100.00 \$9,240.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$42,725.00 \$3,924.00 \$3,924.00 \$4,725.00 \$3,924.00 \$2,725.00 \$3,991.00 \$26,880.00 \$44,77.00 \$4,444.00 \$4,1290.00 \$4,1290.00 \$2,430.00 \$1,290.00 \$2,430.00 \$1,290.00 \$2,430.00 \$1,2971.00 \$6,900.00 \$6,907.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$24.00 \$24.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$44.30 \$210.00 \$14.50 \$860.00 \$3,000.00 \$6,500.00 \$12.00 \$40.50 \$40.50 \$12.00 \$440.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$9,450.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$412.80 \$420.00 \$412.80 \$420.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,483.000 \$42,750.00 \$4,050.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$3,912.50 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$5,000.00 \$0,000,000 \$0,000 \$0,000,000 \$0,000,000 \$0,0000 \$0,00000 \$0,00000 \$0,00000 \$0,00000 \$0,000000 \$0,0000000 \$0,0000000000	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$4.00 \$750.00 \$13,000.00 \$17.50 \$185.00 \$12.00 \$10.50 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$4.400.00 \$6,000.00 \$6,000.00 \$6,000.00 \$4,400.00 \$4,400.00 \$44.100 \$11.30 \$41.00 \$11.00 \$11.00 \$11.00 \$210.00 \$210.00 \$25.50 \$25.50 \$22.500 \$24.50.00 \$25.50 \$24.50.00 \$24.50.00 \$24.50.00 \$24.50.00 \$24.50.00 \$24.50.00 \$24.50.00 \$24.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$25.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25.50.00 \$24.50.00 \$25	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$9,24 \$40 \$21 \$1,94 \$1,65 \$3,78 \$6,00 \$24,00 \$24,00 \$24,00 \$24,00 \$4,40 \$57,60 \$3,99 \$22,96 \$49,50 \$49,50 \$49,50 \$49,50 \$49,50 \$49,50 \$49,50 \$41,26 \$1,26 \$1,26 \$1,35 \$1,351 \$4,90 \$6,09
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B20 B31 B32 B33 B34 B35	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN PANEL REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE PLACE A.C. DIKE PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER) </td <td>1 1 1 1 3000 1 10 10 10 100 1 1240 44 104 880 96 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 38 6 9 53 33 530 2 9380 1230</td> <td>LS LS LS LF EA LF EA LF EA LF EA EA EA CY SY CY CY SY SY CY CY CY EA CY SF EA CY SF EA CY SF EA CY CY LF EA LF</td> <td>\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00 \$345.00 \$218.00 \$12,000 \$11.00 \$11.30 \$48.00 \$12,725.00 \$11.10 \$48.00 \$270.00 \$44.00 \$95.00 \$44.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$220.00 \$220.00 \$2215.00 \$221</td> <td>\$650.00 \$650.00 \$1100.00 \$550.00 \$9,750.00 \$14,800.00 \$14,800.00 \$14,800.00 \$9,240.00 \$9,240.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$42,725.00 \$3,924.00 \$2,725.00 \$3,991.00 \$2,6880.00 \$42,750.00 \$44,77.00 \$4,444.00 \$6,106.00 \$1,290.00 \$2,430.00 \$1,290.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,443.700 \$2,430.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.000 \$2,440.000 \$2,440.0000\$}</td> <td>\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$44.30 \$210.00 \$14.50 \$860.00 \$210.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$44.50 \$40.50 \$40.50 \$40.50 \$40.50 \$40.50 \$40.50 \$40.50 \$42.50 \$2,500.00 \$26.25 \$2,500.00 \$3,005 \$2.20</td> <td>\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$29,760.00 \$29,760.00 \$9,240.00 \$1,248.00 \$412.80 \$420.00 \$412.80 \$420.00 \$412.80 \$420.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$42,750.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$3,912.50 \$5,000.00 \$5,000.00 \$2,706.00</td> <td>\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$4.00 \$750.00 \$13,000.00 \$17.50 \$185.00 \$12.00 \$10.50 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$6,000.00 \$6,000.00 \$6,000.00 \$6,000.00 \$4,400.00 \$4,400.00 \$44.00 \$11.00 \$41.00 \$11.00 \$11.00 \$11.00 \$11.00 \$225.00 \$210.00 \$225.00 \$255.00 \$22.50 \$22.50 \$2.450.00 \$0.65 \$2.10</td> <td>\$900 \$2,000 \$2,500 \$12,000 \$12,000 \$12,000 \$12,000 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$24,000 \$24,000 \$24,000 \$24,000 \$24,000 \$24,000 \$24,000 \$44,400 \$57,600 \$3,999 \$22,960 \$49,500 \$49,500 \$49,500 \$49,500 \$43,55,599 \$22,960 \$43,55,599 \$22,960 \$43,55,599 \$22,960 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$44,500 \$44,900 \$6,099 \$2,583,5589 \$42,5859 \$43,519\$43,519 \$43,519 \$43,519\$43,51</td>	1 1 1 1 3000 1 10 10 10 100 1 1240 44 104 880 96 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 38 6 9 53 33 530 2 9380 1230	LS LS LS LF EA LF EA LF EA LF EA EA EA CY SY CY CY SY SY CY CY CY EA CY SF EA CY SF EA CY SF EA CY CY LF EA LF	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$8.75 \$10.50 \$4.35 \$272.00 \$345.00 \$218.00 \$12,000 \$11.00 \$11.30 \$48.00 \$12,725.00 \$11.10 \$48.00 \$270.00 \$44.00 \$95.00 \$44.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$215.00 \$220.00 \$220.00 \$2215.00 \$221	\$650.00 \$650.00 \$1100.00 \$550.00 \$9,750.00 \$14,800.00 \$14,800.00 \$14,800.00 \$9,240.00 \$9,240.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$3,924.00 \$42,725.00 \$3,924.00 \$2,725.00 \$3,991.00 \$2,6880.00 \$42,750.00 \$44,77.00 \$4,444.00 \$6,106.00 \$1,290.00 \$2,430.00 \$1,290.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,443.700 \$2,430.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.00 \$2,440.000 \$2,440.000 \$2,440.0000\$}	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$44.30 \$210.00 \$14.50 \$860.00 \$210.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$44.50 \$40.50 \$40.50 \$40.50 \$40.50 \$40.50 \$40.50 \$40.50 \$42.50 \$2,500.00 \$26.25 \$2,500.00 \$3,005 \$2.20	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$29,760.00 \$29,760.00 \$9,240.00 \$1,248.00 \$412.80 \$420.00 \$412.80 \$420.00 \$412.80 \$420.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$42,750.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$3,912.50 \$5,000.00 \$5,000.00 \$2,706.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$3,000.00 \$4.00 \$750.00 \$13,000.00 \$17.50 \$185.00 \$12.00 \$10.50 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$6,000.00 \$6,000.00 \$6,000.00 \$6,000.00 \$4,400.00 \$4,400.00 \$44.00 \$11.00 \$41.00 \$11.00 \$11.00 \$11.00 \$11.00 \$225.00 \$210.00 \$225.00 \$255.00 \$22.50 \$22.50 \$2.450.00 \$0.65 \$2.10	\$900 \$2,000 \$2,500 \$12,000 \$12,000 \$12,000 \$12,000 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$24,000 \$24,000 \$24,000 \$24,000 \$24,000 \$24,000 \$24,000 \$44,400 \$57,600 \$3,999 \$22,960 \$49,500 \$49,500 \$49,500 \$49,500 \$43,55,599 \$22,960 \$43,55,599 \$22,960 \$43,55,599 \$22,960 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$43,55,599 \$44,500 \$44,900 \$6,099 \$2,583,5589 \$42,5859 \$43,519\$43,519 \$43,519 \$43,519\$43,51
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B20 B31 B32 B33 B34	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION ROCK SLOPE PROTECTION FABRIC <t< td=""><td>1 1 1 1 3000 1 10 10 10 10 1240 44 104 880 96 2 590 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 38 6 9 53 33 530 2 9380</td><td>LS LS LS LF EA LF EA LF EA LF EA EA CY CY CY CY SF EA CY SF EA CY SF EA CY SF EA CY CY LF SF EA CY CY LF EA</td><td>\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$4.35 \$272.00 \$345.00 \$218.00 \$12,000.00 \$13,00 \$12,725.00 \$10.10 \$11.30 \$44.00 \$12,725.00 \$11.10 \$44.00 \$95.00 \$4.40 \$71.00 \$215.00 \$2270.00 \$4.45 \$500.00 \$2270.00 \$4.45 \$500.00 \$215.00 \$227.00 \$3,450.00 \$20.70 \$3,450.00 \$3</td><td>\$650.00 \$650.00 \$1100.00 \$550.00 \$9,750.00 \$14,800.00 \$14,800.00 \$14,800.00 \$9,240.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$690.00 \$3,924.00 \$12,000.00 \$5,200.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$26,880.00 \$44,444.00 \$6,106.00 \$44,37.00 \$1,290.00 \$2,433.00 \$1,290.00 \$2,430.00 \$2,445.00 \$4,214.00 \$4,214.00</td><td>\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$44.30 \$210.00 \$14.50 \$860.00 \$210.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$95.00 \$6,500.00 \$40.50 \$40.50 \$4450.00 \$26.25 \$2,500.00 \$26.25 \$2,500.00 \$26.25 \$2,500.00 \$3,005 \$2.20 \$40.00 \$26.25 \$2,500.00 \$3,005 \$2.500 \$3,005 \$2.20 \$40.00 \$3,005 \$2.500 \$3,005 \$2.500 \$3,0000 \$3,0000 \$3,0000 \$3,00000 \$3,00000 \$3,0000000 \$3,0000000000</td><td>\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$9,450.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$420.00 \$412.80 \$420.00 \$412.80 \$420.00 \$420.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,483.00 \$42,750.00 \$4,450.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$4,050.00 \$3,81.60 \$1,260.00 \$4,050.00 \$3,81.60 \$1,260.00 \$4,050.00 \$4,050.00 \$3,912.50 \$5,000.00 \$4,300.00 \$4,300.00 \$4,300.00 \$1,120.00</td><td>\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$2,500.00 \$3,000.00 \$4.00 \$750.00 \$13,000.00 \$13,000.00 \$17.50 \$185.00 \$110.50 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$4.400.00 \$6,000.00 \$6,000.00 \$4.400.00 \$4.400.00 \$4.400.00 \$6,000.00 \$4.400.00 \$6,000.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$210.00 \$6,000.00 \$4.400.00 \$4.400.00 \$210.00 \$210.00 \$4.400.00 \$11.50 \$210.00 \$225.00 \$225.00 \$225.50 \$225.50 \$225.50 \$22.500 \$225.50 \$22.500 \$225.50 \$22.500 \$20.500 \$20.500 \$20.5000 \$20.50000 \$20.500000000000000000000000000000000000</td><td>\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$9,24 \$40 \$21 \$1,94 \$1,65 \$3,78 \$6,00 \$24,00 \$24,00 \$24,00 \$4,40 \$57,60 \$3,99 \$22,96 \$49,50 \$49,50 \$49,50 \$49,50 \$43,51 \$5,59 \$43 \$1,26 \$1,85 \$1,26 \$4,90 \$4,40 \$5,59 \$4,30 \$2,02 \$4,950 \$4,40 \$5,59 \$4,30 \$2,02 \$4,950 \$4,30 \$2,02 \$4,950 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,20 \$4,20 \$4,40 \$5,59 \$4,30 \$4,30 \$4,40 \$5,59 \$4,30 \$1,26 \$4,30 \$4,40 \$5,59 \$4,30 \$4,20 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,30 \$5,59 \$4,30 \$4,20 \$4,20 \$4,40 \$5,59 \$4,30 \$4,30 \$5,59 \$4,30 \$4,30 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,20 \$5,59 \$4,30 \$4,30 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,20 \$4,40 \$5,59 \$4,30 \$4,20 \$4,40 \$5,59 \$5,59 \$4,30 \$4,20 \$4,20 \$4,40 \$5,59 \$4,30 \$4,20 \$4,40 \$5,59 \$4,30 \$4,30 \$4,40 \$4,40 \$5,59 \$4,30 \$4,20 \$5,59 \$4,30 \$4,20 \$5,59</td></t<>	1 1 1 1 3000 1 10 10 10 10 1240 44 104 880 96 2 590 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 38 6 9 53 33 530 2 9380	LS LS LS LF EA LF EA LF EA LF EA EA CY CY CY CY SF EA CY SF EA CY SF EA CY SF EA CY CY LF SF EA CY CY LF EA	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$4.35 \$272.00 \$345.00 \$218.00 \$12,000.00 \$13,00 \$12,725.00 \$10.10 \$11.30 \$44.00 \$12,725.00 \$11.10 \$44.00 \$95.00 \$4.40 \$71.00 \$215.00 \$2270.00 \$4.45 \$500.00 \$2270.00 \$4.45 \$500.00 \$215.00 \$227.00 \$3,450.00 \$20.70 \$3,450.00 \$3	\$650.00 \$650.00 \$1100.00 \$550.00 \$9,750.00 \$14,800.00 \$14,800.00 \$14,800.00 \$9,240.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$690.00 \$3,924.00 \$12,000.00 \$5,200.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$26,880.00 \$44,444.00 \$6,106.00 \$44,37.00 \$1,290.00 \$2,433.00 \$1,290.00 \$2,430.00 \$2,445.00 \$4,214.00 \$4,214.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$44.30 \$210.00 \$14.50 \$860.00 \$210.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$95.00 \$6,500.00 \$40.50 \$40.50 \$4450.00 \$26.25 \$2,500.00 \$26.25 \$2,500.00 \$26.25 \$2,500.00 \$3,005 \$2.20 \$40.00 \$26.25 \$2,500.00 \$3,005 \$2.500 \$3,005 \$2.20 \$40.00 \$3,005 \$2.500 \$3,005 \$2.500 \$3,0000 \$3,0000 \$3,0000 \$3,00000 \$3,00000 \$3,0000000 \$3,0000000000	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$9,450.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$420.00 \$412.80 \$420.00 \$412.80 \$420.00 \$420.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,483.00 \$42,750.00 \$4,450.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$4,050.00 \$3,81.60 \$1,260.00 \$4,050.00 \$3,81.60 \$1,260.00 \$4,050.00 \$4,050.00 \$3,912.50 \$5,000.00 \$4,300.00 \$4,300.00 \$4,300.00 \$1,120.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$2,500.00 \$3,000.00 \$4.00 \$750.00 \$13,000.00 \$13,000.00 \$17.50 \$185.00 \$110.50 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$4.400.00 \$6,000.00 \$6,000.00 \$4.400.00 \$4.400.00 \$4.400.00 \$6,000.00 \$4.400.00 \$6,000.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$210.00 \$6,000.00 \$4.400.00 \$4.400.00 \$210.00 \$210.00 \$4.400.00 \$11.50 \$210.00 \$225.00 \$225.00 \$225.50 \$225.50 \$225.50 \$22.500 \$225.50 \$22.500 \$225.50 \$22.500 \$20.500 \$20.500 \$20.5000 \$20.50000 \$20.500000000000000000000000000000000000	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$9,24 \$40 \$21 \$1,94 \$1,65 \$3,78 \$6,00 \$24,00 \$24,00 \$24,00 \$4,40 \$57,60 \$3,99 \$22,96 \$49,50 \$49,50 \$49,50 \$49,50 \$43,51 \$5,59 \$43 \$1,26 \$1,85 \$1,26 \$4,90 \$4,40 \$5,59 \$4,30 \$2,02 \$4,950 \$4,40 \$5,59 \$4,30 \$2,02 \$4,950 \$4,30 \$2,02 \$4,950 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,20 \$4,20 \$4,40 \$5,59 \$4,30 \$4,30 \$4,40 \$5,59 \$4,30 \$1,26 \$4,30 \$4,40 \$5,59 \$4,30 \$4,20 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,30 \$5,59 \$4,30 \$4,20 \$4,20 \$4,40 \$5,59 \$4,30 \$4,30 \$5,59 \$4,30 \$4,30 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,20 \$5,59 \$4,30 \$4,30 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,40 \$5,59 \$4,30 \$4,20 \$4,40 \$5,59 \$4,30 \$4,20 \$4,40 \$5,59 \$5,59 \$4,30 \$4,20 \$4,20 \$4,40 \$5,59 \$4,30 \$4,20 \$4,40 \$5,59 \$4,30 \$4,30 \$4,40 \$4,40 \$5,59 \$4,30 \$4,20 \$5,59 \$4,30 \$4,20 \$5,59
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32 B33 B34 B35 B36 B37 B38	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER) METAL BEAM GUARD RAILING <t< td=""><td>1 1 1 1 3000 1 10 10 1240 44 104 880 96 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 38 6 9 53 33 530 2 9380 1230 860 280 1</td><td>LS LS LS LS LF EA LF EA LF EA LF EA EA CY CY CY CY CY CY SF EA CY SF EA CY SF EA CY SF EA CY CY LF SF EA CY SF EA CY CY LF SF EA CY SF EA CY CY LF SF EA LF EA LF EA LS CY CY LF EA LF EA LS CY CY LF CY LF CY SF EA LF LF EA LS CY CY LF LF EA LS CY CY LF LF EA LS LF EA LS LF EA LF EA LF EA LS LF EA LF EA LF EA LF EA LF EA LF EA LF EA LF EA LF EA LF EA LF EA LS CY LS CY LF LF EA LS CY LS CY LF LS CY LF LF LS LS LF EA LS CY LS CY LF LS CY LF LF LS CY LF LS CY LF LF LS CY LF LS CY LF LF LS CY LF LS CY LF LF LS CY LF LF LS CY LF LS CY LF LS CY LS CY LF LF LS CY LF LS CY LS CY LF LF LS CY LF LS CY LF LS LS CY LF LS CY LF LF LS CY LS CY LF LF LF LS CY LS LS CY LF LF LF LS LS CY LF LS LS CY LF LF LF LF LS LS LS LS LS LS LS LS LS LS LS LS LS</td><td>\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$4.35 \$275.00 \$345.00 \$218.00 \$12,000.00 \$11.00 \$12,725.00 \$10.10 \$12,725.00 \$11.10 \$44.00 \$95.00 \$4.40 \$71.00 \$215.00 \$2270.00 \$4.45 \$5500.00 \$20.70 \$3,450.00 \$20.70 \$3,450.00 \$3,450.</td><td>\$650.00 \$650.00 \$1100.00 \$550.00 \$9,750.00 \$14,800.00 \$14,800.00 \$21,390.00 \$12,100.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$690.00 \$3,924.00 \$12,000.00 \$5,200.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,725.00 \$4,444.00 \$6,106.00 \$1,290.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,445.00 \$4,214.00 \$4,214.00 \$1,078.00</td><td>\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$860.00 \$210.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$40.50 \$40.50 \$40.50 \$4450.00 \$210.00 \$4450.00 \$210.00 \$4450.00 \$212.00 \$4450.00 \$212.00 \$4450.00 \$22.20 \$460.00 \$22.55 \$2.500.00 \$3.500 \$3.500 \$3.500 \$3.500 \$3.500 \$4.000 \$5,400.00</td><td>\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$9,450.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$420.00 \$412.80 \$420.00 \$420.00 \$4,3780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$42,750.00 \$4,250.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$4,300.00 \$1,200.00 \$2,700.00 \$1,120.</td><td>\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$2,500.00 \$3,000.00 \$4.00 \$750.00 \$13,000.00 \$13,000.00 \$17.50 \$185.00 \$110.50 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$4.400.00 \$4.400.00 \$6,000.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$210.00 \$4.400.00 \$4.400.00 \$25.00 \$25.50</td><td>\$900 \$2,000 \$2,500 \$3,000 \$12,000 \$12,000 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$24,000 \$24,000 \$24,000 \$24,000 \$24,000 \$24,900 \$44,400 \$57,600 \$3,999 \$22,966 \$49,500 \$49,500 \$43,519 \$5,599 \$22,966 \$4,400 \$5,599 \$22,966 \$4,400 \$4,400 \$5,599 \$22,966 \$4,310 \$5,599 \$22,966 \$4,310 \$5,599 \$22,966 \$4,310 \$5,599 \$22,966 \$4,310 \$5,599 \$22,966 \$4,310 \$5,599 \$22,966 \$4,310 \$5,599 \$22,966 \$4,100 \$4,400 \$5,599 \$2,589 \$4,105 \$4,105 \$4,900 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$4,090 \$2,580 \$4,090 \$2,580 \$4,080 \$4,090 \$2,580 \$4,080 \$4,090 \$2,580 \$4,080 \$4,090 \$2,580 \$4,080 \$4,090 \$2,580 \$4,090 \$2,580 \$4,090 \$2,580 \$4,090 \$2,580 \$4,090 \$2,580 \$4,090 \$2,580 \$4,090 \$4,090 \$4,0000\$500\$500\$500\$500\$500\$500\$500\$500\$50</td></t<>	1 1 1 1 3000 1 10 10 1240 44 104 880 96 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 38 6 9 53 33 530 2 9380 1230 860 280 1	LS LS LS LS LF EA LF EA LF EA LF EA EA CY CY CY CY CY CY SF EA CY SF EA CY SF EA CY SF EA CY CY LF SF EA CY SF EA CY CY LF SF EA CY SF EA CY CY LF SF EA LF EA LF EA LS CY CY LF EA LF EA LS CY CY LF CY LF CY SF EA LF LF EA LS CY CY LF LF EA LS CY CY LF LF EA LS LF EA LS LF EA LF EA LF EA LS LF EA LF EA LF EA LF EA LF EA LF EA LF EA LF EA LF EA LF EA LF EA LS CY LS CY LF LF EA LS CY LS CY LF LS CY LF LF LS LS LF EA LS CY LS CY LF LS CY LF LF LS CY LF LS CY LF LF LS CY LF LS CY LF LF LS CY LF LS CY LF LF LS CY LF LF LS CY LF LS CY LF LS CY LS CY LF LF LS CY LF LS CY LS CY LF LF LS CY LF LS CY LF LS LS CY LF LS CY LF LF LS CY LS CY LF LF LF LS CY LS LS CY LF LF LF LS LS CY LF LS LS CY LF LF LF LF LS LS LS LS LS LS LS LS LS LS LS LS LS	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$4.35 \$275.00 \$345.00 \$218.00 \$12,000.00 \$11.00 \$12,725.00 \$10.10 \$12,725.00 \$11.10 \$44.00 \$95.00 \$4.40 \$71.00 \$215.00 \$2270.00 \$4.45 \$5500.00 \$20.70 \$3,450.00 \$20.70 \$3,450.00 \$3,450.	\$650.00 \$650.00 \$1100.00 \$550.00 \$9,750.00 \$14,800.00 \$14,800.00 \$21,390.00 \$12,100.00 \$9,240.00 \$417.60 \$544.00 \$2,065.00 \$690.00 \$3,924.00 \$12,000.00 \$5,200.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,725.00 \$4,444.00 \$6,106.00 \$1,290.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,430.00 \$2,445.00 \$4,214.00 \$4,214.00 \$1,078.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$860.00 \$210.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$40.50 \$40.50 \$40.50 \$4450.00 \$210.00 \$4450.00 \$210.00 \$4450.00 \$212.00 \$4450.00 \$212.00 \$4450.00 \$22.20 \$460.00 \$22.55 \$2.500.00 \$3.500 \$3.500 \$3.500 \$3.500 \$3.500 \$4.000 \$5,400.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$9,450.00 \$29,760.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$420.00 \$412.80 \$420.00 \$420.00 \$4,3780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,780.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$42,750.00 \$4,250.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$4,300.00 \$1,200.00 \$2,700.00 \$1,120.	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$2,500.00 \$3,000.00 \$4.00 \$750.00 \$13,000.00 \$13,000.00 \$17.50 \$185.00 \$110.50 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$105.00 \$4.400.00 \$4.400.00 \$6,000.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$210.00 \$4.400.00 \$4.400.00 \$25.00 \$25.50	\$900 \$2,000 \$2,500 \$3,000 \$12,000 \$12,000 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$21,700 \$24,000 \$24,000 \$24,000 \$24,000 \$24,000 \$24,900 \$44,400 \$57,600 \$3,999 \$22,966 \$49,500 \$49,500 \$43,519 \$5,599 \$22,966 \$4,400 \$5,599 \$22,966 \$4,400 \$4,400 \$5,599 \$22,966 \$4,310 \$5,599 \$22,966 \$4,310 \$5,599 \$22,966 \$4,310 \$5,599 \$22,966 \$4,310 \$5,599 \$22,966 \$4,310 \$5,599 \$22,966 \$4,310 \$5,599 \$22,966 \$4,100 \$4,400 \$5,599 \$2,589 \$4,105 \$4,105 \$4,900 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$2,580 \$4,080 \$4,090 \$2,580 \$4,090 \$2,580 \$4,080 \$4,090 \$2,580 \$4,080 \$4,090 \$2,580 \$4,080 \$4,090 \$2,580 \$4,080 \$4,090 \$2,580 \$4,090 \$2,580 \$4,090 \$2,580 \$4,090 \$2,580 \$4,090 \$2,580 \$4,090 \$2,580 \$4,090 \$4,090 \$4,0000\$500\$500\$500\$500\$500\$500\$500\$500\$50
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32 B33 B34 B35 B36 B37 B38 B39 B40	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER) METAL BEAM GUARD RAILING ALT. FLARED TERMINAL SYSTEM <	1 1 1 1 3000 1 10 10 10 1240 44 104 880 96 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 38 6 9 53 33 530 2 9380 1230 860 280	LS LS LS LS LF EA LF EA LF LF SF EA LF EA LS CY CY CY CY CY CY SY CY CY CY CY CY CY CY LF EA CY SF EA CY SF EA CY SF EA CY SF EA CY CY CY CY CY CY CY CY CY CY CY CY CY	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$4.35 \$275.00 \$345.00 \$218.00 \$12,000.00 \$13,00 \$12,725.00 \$11.10 \$13.00 \$2,725.00 \$11.10 \$13.00 \$2,725.00 \$11.10 \$44.00 \$95.00 \$4.40 \$71.00 \$215.00 \$215.00 \$223,000.00 \$23,000.00 \$23,000.00	\$650.00 \$650.00 \$1100.00 \$550.00 \$9,750.00 \$120.00 \$14,800.00 \$21,390.00 \$12,100.00 \$9,240.00 \$9,240.00 \$417.60 \$5,200.00 \$2,065.00 \$690.00 \$2,065.00 \$3,924.00 \$12,000.00 \$2,725.00 \$32,320.00 \$3,924.00 \$3,924.00 \$2,725.00 \$3,924.00 \$2,725.00 \$3,924.00 \$2,725.00 \$3,924.00 \$2,725.00 \$3,924.00 \$2,725.00 \$3,924.00 \$2,725.00 \$3,924.00 \$2,725.00 \$3,921.00 \$2,880.00 \$44,750.00 \$44,444.00 \$6,106.00 \$1,290.00 \$2,430.00 \$1,290.00 \$2,644.50 \$1,097.00 \$2,644.50 \$4,214.00 \$1,078.00 \$2,300.00 \$11,0,70.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$32,000.00 \$24.00 \$12.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$860.00 \$210.00 \$3,000.00 \$3,000.00 \$3,000.00 \$6,500.00 \$6,500.00 \$6,500.00 \$95.00 \$6,20 \$40.50 \$40.50 \$40.50 \$40.50 \$42,500.00 \$26,25 \$2,500.00 \$26,25 \$2,500.00 \$3,7,20 \$46,000 \$26,25 \$2,500.00 \$3,7,20 \$46,000 \$26,25 \$2,500.00 \$3,000 \$26,25 \$2,500.00 \$3,000 \$26,25 \$2,500.00 \$3,000 \$26,25 \$2,500.00 \$3,000 \$26,25 \$2,500.00 \$3,000 \$26,25 \$2,500.00 \$3,000 \$26,25 \$2,500.00 \$3,000 \$26,25 \$2,500.00 \$3,000 \$26,25 \$2,500.00 \$3,000 \$3,000 \$24,500.00 \$24,500.00 \$24,500.00 \$24,500.00 \$24,500.00 \$24,500.00 \$24,500.00 \$24,500.00 \$24,500.00 \$24,500.00 \$24,500.00 \$24,500.00 \$24,500.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$9,450.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$420.00 \$412.80 \$420.00 \$412.80 \$420.00 \$4,750.00 \$3,780.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$4,2750.00 \$4,2750.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,200.00 \$1,200.00 \$1,120.00 \$5,400.00 \$1,120.00 \$2,706.00 \$1,120.00 \$2,706.00 \$1,120.00 \$1,120.00 \$2,706.00 \$1,120.00 \$2,706.00 \$1,120.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$2,500.00 \$3,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$113,000.00 \$110.500 \$4.25 \$105.00 \$4.25 \$105.00 \$3.30 \$825.00 \$210.00 \$6,000.00 \$4,400.00 \$4,400.00 \$4,400.00 \$4,400.00 \$4,400.00 \$4,400.00 \$4,400.00 \$4,400.00 \$4,400.00 \$4,400.00 \$4,400.00 \$4,400.00 \$4,400.00 \$4,400.00 \$210.00 \$210.00 \$210.00 \$4,400.00 \$110.00 \$225.00 \$225.00 \$225.00 \$225.00 \$225.00 \$225.00 \$225.00 \$22.10 \$22.10 \$22.50 \$2.450.00 \$22.50 \$2.450.00 \$2.50 \$2.10 \$2.50 \$2.	\$900 \$2,000 \$2,500 \$3,000 \$12,000 \$12,000 \$12,000 \$21,700 \$21,700 \$8,144 \$1,244 \$1,244 \$1,244 \$1,447 \$1,657 \$3,788 \$6,000 \$24,000 \$24,000 \$24,000 \$4,400 \$57,600 \$24,000 \$4,400 \$57,600 \$24,900 \$4,400 \$57,600 \$3,999 \$22,966 \$49,500 \$49,500 \$49,500 \$433 \$5,599 \$22,966 \$433 \$1,266 \$4,303 \$4,300 \$6,312 \$5,599 \$22,966 \$4,313 \$1,266 \$4,300 \$4,300 \$6,312 \$5,599 \$4,313 \$1,266 \$4,300 \$4,0000\$5,000\$5,0000\$5,0
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32 B33 B34 B35 B36 B37 B38 B39	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE VELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROACK SLOPE PROTECTION ROACK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER) METAL BEAM GUARD RAILING ALT. FLARED TERMINAL SYSTEM 4' THERMOPLASTIC STRIPE 8' THERMOPLASTIC STRIPE <	1 1 1 1 3000 1 1 1 1 1 1 1 1 1 1 1 1 1240 44 104 880 96 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 9 533 33 530 2 9380 1230 860 280 1	LS LS LS LS LF EA LF EA LF LF EA EA EA EA CY SY CY CY CY CY CY SY CY CY CY SY CY CY EA CY SF CY CY SF EA CY SF EA CY SF CY CY SF CY SF EA CY SF EA CY SF EA CY SF CY CY SF EA CY SF CY SF CY SF CY CY SF CY CY SF CY CY SF CY CY SF CY SF CY SF CY SF CY CY SF SF CY SF SF CY SF CY SF SF SF CY SF SF SF SF SF SF SF SF SF SF SF SF SF	\$650.00 \$650.00 \$100.00 \$550.00 \$3.25 \$120.00 \$14,800.00 \$17.25 \$275.00 \$4.35 \$272.00 \$345.00 \$218.00 \$12,000.00 \$13.00 \$2,725.00 \$11.00 \$13.00 \$2,725.00 \$11.00 \$13.00 \$2,725.00 \$11.00 \$13.00 \$2,725.00 \$11.00 \$13.00 \$2,725.00 \$11.00 \$13.00 \$2,725.00 \$11.00 \$2,725.00 \$11.00 \$2,725.00 \$4.45 \$5,500.00 \$2,700 \$3,450.00 \$2,725 \$2,700 \$3,450.00 \$2,700 \$2,700 \$3,450.00 \$2,700 \$2,700 \$3,450.00 \$2,7000 \$2,7000 \$2,7000 \$2,7000 \$2,7000 \$2,7000 \$2,7000 \$2,7000 \$2,7000 \$2,7000 \$2,7000 \$2,7000 \$2,7000 \$2,7000 \$2,70000 \$2,70000 \$2,70000 \$2,70000 \$2,70000 \$2,700000 \$2,7000000000000000000000000000000000000	\$650.00 \$650.00 \$1100.00 \$550.00 \$9,750.00 \$14,800.00 \$14,800.00 \$14,800.00 \$9,240.00 \$9,240.00 \$417.60 \$5,200.00 \$2,065.00 \$690.00 \$3,924.00 \$12,000.00 \$5,200.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$32,320.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,725.00 \$3,991.00 \$2,44.00 \$4,444.00 \$4,243.00 \$1,097.00 \$2,644.50 \$4,214.00 \$1,078.00 \$2,300.00 \$2,000.00	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$3,15 \$840.00 \$24.00 \$24.00 \$24.00 \$12.00 \$12.00 \$10.50 \$4.30 \$210.00 \$14.50 \$860.00 \$210.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$4.30 \$6,500.00 \$4.50 \$1.30 \$6,500.00 \$4.20 \$5.00 \$4.20 \$2.20 \$4.00 \$4.20 \$4.00 \$4.20 \$4.00 \$	\$550.00 \$3,300.00 \$3,000.00 \$5,100.00 \$9,450.00 \$9,450.00 \$9,240.00 \$1,248.00 \$9,240.00 \$1,248.00 \$420.00 \$412.80 \$420.00 \$412.80 \$420.00 \$4,750.00 \$3,780.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$3,991.00 \$4,2750.00 \$4,2750.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,260.00 \$1,200.00 \$1,200.00 \$1,120.00 \$5,400.00 \$1,120.00 \$2,706.00 \$1,120.00 \$2,706.00 \$1,120.00 \$1,120.00 \$2,706.00 \$1,120.00 \$2,706.00 \$1,120.00	\$15,000.00 \$900.00 \$2,000.00 \$2,500.00 \$2,500.00 \$3,000.00 \$13,000.00 \$13,000.00 \$13,000.00 \$17,50 \$185.00 \$110.500 \$4.25 \$105.00 \$4.25 \$105.00 \$4.25 \$6,000.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$4.400.00 \$2210.00 \$4.400.00 \$110.00 \$225.00 \$225.00 \$225.00 \$22.5000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.50000 \$22.500000 \$22.500000 \$22.500000 \$22.500000 \$22.500000 \$22.500000 \$22.500000 \$22.500000000000 \$22.500000000000000000000000000000000000	\$90 \$2,00 \$2,50 \$3,00 \$12,00 \$75 \$13,00 \$21,70 \$8,14 \$1,24 \$9,24 \$40 \$21 \$1,94 \$1,65 \$3,78 \$6,00 \$24,00 \$4,40 \$57,60 \$24,00 \$4,40 \$57,60 \$3,99 \$22,96 \$49,50 \$49,50 \$49,50 \$49,50 \$43,51 \$5,59 \$43 \$1,26 \$1,85 \$1,26 \$4,90 \$4,40 \$5,59 \$43 \$5,59 \$43 \$1,26 \$1,85 \$1,26 \$4,90 \$2,02 \$4,950 \$4,35 \$1,26 \$2,02 \$4,1,55 \$1,26 \$1,351 \$4,30 \$6,09 \$2,58 \$4,08 \$1,05 \$6,09 \$2,58 \$4,08 \$1,05 \$6,50 \$2,50 \$4,08 \$1,05 \$6,50 \$2,50 \$1,105 \$6,50 \$2,50 \$2,50 \$1,105 \$2,50 \$1,105 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$4,08 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,59 \$1,05 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,02 \$1,05 \$2,59 \$1,05 \$2,02 \$1,05 \$2,59 \$1,05 \$2,59 \$1,05 \$2,59 \$1,05 \$2,59 \$1,05 \$2,59 \$1,05 \$1,05 \$2,59 \$1,05 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,05 \$2,58 \$1,055 \$2,58 \$2,59 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,59 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,59 \$2,58 \$2,58 \$2,58 \$2,58 \$2,58 \$2,59 \$2,58

Union Road Widening (South Union/Atherton) Project Bid Opening May 20, 2008 Engineers Estimate \$2,650,000.00

CONTRACTOR/CITY		TOP GRADE CONSTRUCTION LIVERMORE		SIERRA NEVADA CONSTRUCTION SPARKS		GRANITE CONSTRUCTION WATSONVILLE			
EM #	DESCRIPTION	QTY	UNIT	ITEM COST	TOTAL COST	ITEM COST	TOTAL COST	ITEM COST	TOTAL COS
A1	Worksite A	1	LS	\$103,000.00	\$103,000.00	\$86,794.66	\$86,794.66	\$105,000.00	\$105,000.0
A2 A3	NOTICE OF INTENT (SITE 'A') PERMIT PREPARATION (SITE 'A')	1	LS LS	\$500.00 \$1,000.00		\$1,000.00	\$1,000.00	\$400.00	
A3 A4	WATER POLLUTION CONTROL	1	LS	\$15,000.00	. ,	\$10,000.00			
A5 A6	TRAFFIC CONTROL SYSTEM CONSTRUCTION AREA SIGNS	1	LS LS	\$35,000.00 \$3,000.00		\$10,000.00 \$3,000.00		\$20,200.00 \$6,000.00	
A0 A7	CHANNELIZERS	38	EA	\$3,000.00	. ,	\$3,000.00	. ,		,
A8 A9	TEMPORARY RAILING (TYPE K) (LEAVE IN PLACE) CLEARING AND GRUBBING	100	LF LS	\$55.00 \$10.000.00		\$50.00 \$5.000.00			
A9 A10	FINISHING ROADWAY	1	LS	\$1,000.00	1 1	\$5,000.00	. ,	. ,	
A11 A12	ROADWAY EXCAVATION AGGREGATE BASE (CLASS 2)	7140 5352	CY CY	\$15.00 \$31.00	. ,	\$14.00 \$34.00	. ,	\$9.00 \$35.00	
A12 A13	CONTROLLED LOW STRENGTH MATERIAL	9	CY	\$31.00		\$34.00		\$35.00	
A14 A15	VARIABLE DEPTH ASPHALT CONCRETE ASPHALT CONCRETE TYPE A	15520 5420	SF TON	\$1.90 \$74.00		\$1.00 \$73.00		\$2.00 \$74.50	
A15	ROADSIDE SIGN (1-POST)	6	EA	\$200.00	\$1,200.00	\$300.00	\$1,800.00	\$300.00	\$1,800.
A17 A18	ROADSIDE SIGN (STRAP & SADDLE METHOD) SALVAGE ROADSIDE SIGN	27	EA EA	\$110.00 \$100.00	. ,	\$70.00 \$60.00		\$70.00 \$60.00	
A18 A19	VERTICAL CURB & GUTTER	1855	LF	\$100.00		\$16.50	\$30,607.50	\$18.00	
A20 A21	MEDIAN CURB A-1 (CITY STD ST-34) MEDIAN CURB A-2 (CITY STD ST-34)	1540 525	LF LF	\$18.00 \$23.00	,	\$20.00 \$25.00		\$12.00 \$23.00	
A21	PCC SIDEWALK	1720	SF	\$6.00		\$6.00		\$23.00	
A23 A24	CURB RAMP RIVER ROCK SET IN CONCRETE	4 915	EA SF	\$1,600.00 \$17.00	. ,	\$1,300.00 \$8.00		\$700.00 \$9.00	1 7
A24 A25	12-inch STORM DRAIN PIPE (CLASS III RCP)	400	LF	\$17.00		\$8.00		\$9.00	
A26	18-inch STORM DRAIN PIPE (CLASS III RCP)	1320	LF EA	\$27.00	,	\$37.00		\$42.00	
A27 A28	CALTRANS TYPE GO STORM DRAIN INLET CITY STANDARD STORM DRAIN MANHOLE	9	EA	\$2,800.00 \$2,000.00	,	\$2,000.00 \$2,700.00	. ,		
A29	REMOVE EXISTING SSJID CONCRETE PIPE	72	LF	\$23.00	\$1,656.00	\$26.00	\$1,872.00	\$20.00	\$1,440
A30 A31	36-inch REINFORCED CONCRETE PIPE (RG - SSJID) ACCESS AND AIR VENT (SSJID)	72 1	LF EA	\$85.00 \$2,000.00		\$95.00 \$2,650.00		\$110.00 \$3,000.00	
A32	CONCRETE COLLAR (SSJID)	2	EA	\$1,100.00	\$2,200.00	\$1,800.00	\$3,600.00	\$1,000.00	\$2,000
A33 A34	8-inch SANITARY SEWER LINE ADJUST MANHOLE & UTILITY BOXES TO GRADE	160 1	LF LS	\$20.00 \$4,800.00		\$27.00 \$10,000.00	. ,		
A35	6-inch WATER PIPE	196	LF	\$26.00	\$5,096.00	\$64.00	\$12,544.00	\$68.00	\$13,328
A36 A37	12-inch WATER PIPE 6-inch WATER VALVE	165 3	LF EA	\$30.00 \$3,300.00	. ,	\$115.00 \$1.000.00		\$64.00 \$500.00	. ,
A38	12-inch WATER VALVE	4	EA	\$1,900.00	\$7,600.00	\$2,300.00	\$9,200.00	\$1,500.00	\$6,000
A39 A40	WATER BLOWOFF ABANDON STORM DRAIN PIPE	1 42	EA LF	\$3,100.00 \$21.00		\$2,200.00 \$10.00			
A41	REMOVE EXISTING DRAINAGE INLET	2	EA	\$200.00	\$400.00	\$400.00	\$800.00	\$200.00	\$400
A42 A43	PAVEMENT STRIPE - DETAIL 10 PAVEMENT STRIPE - DETAIL 23	1850 130	LF LF	\$0.35 \$0.90		\$0.40 \$1.00			
A44	PAVEMENT STRIPE - DETAIL 30	2220	LF	\$0.90	\$1,998.00	\$1.00	\$2,220.00	\$0.90	\$1,998
A45 A46	PAVEMENT STRIPE - DETAIL 36 PAVEMENT STRIPE - DETAIL 37C	1160 526	LF LF	\$1.00 \$0.70	. ,	\$1.00 \$0.80		\$1.00 \$0.70	
A40 A47	PAVEMENT STRIPE - DETAIL 37C	1020	LF	\$0.70		\$0.80		\$0.70	
A48 A49	PAVEMENT STRIPE - DETAIL 40A 12-inch WHITE THERMOPLASTIC STRIPE	300 1274	LF LF	\$1.50 \$2.50		\$1.70 \$2.80		\$1.50 \$2.50	
A49 A50	TYPE III ARROW (THERMOPLASTIC)	12/4	EA	\$130.00	\$1,430.00	\$2.00 \$150.00		\$2.50 \$135.00	
A51 A52		2	EA EA	\$130.00 \$85.00	+	\$150.00		\$135.00 \$85.00	÷ -
A52 A53	PAVEMENT MARKING ("STOP") (THERMOPLASTIC) 4-inch WHITE PAINTED STRIPE	2070	LF	\$85.00	\$85.00	\$100.00 \$0.40		\$85.00	
A54 A55	8-inch WHITE PAINTED STRIPE REMOVE EX. TRAFFIC STRIPES, MARKINGS, AND MARKERS	792	LF LS	\$1.00		\$1.00			
A55 A56	CONSTRUCTION SURVEYS AND SETTING STAKES	1	LS	\$2,000.00 \$10,100.00		\$2,200.00 \$9,000.00		\$6,000.00 \$17,700.00	
A57 A58	STREET LIGHTING TRAFFIC SIGNAL SYSTEM (UNION / ATHERTON)	1	LS LS	\$73,000.00 \$184,000.00	. ,	\$74,000.00 \$180,000.00	. ,	. ,	. ,
A58 A59	TRAFFIC SIGNAL SYSTEM (UNION / ATHERTON) IRRIGATION SYSTEM	1	LS	\$10,000.00		\$19,000.00		\$18,900.00	
A60 A61	PLANTINGS 120-DAY MAINTENANCE PERIOD	1	LS LS	\$19,000.00 \$1,500.00	1 1	\$13,000.00 \$1,000.00			
AUT	120-DAT MAINTENANGET ETTOD		-		1,441,349.20		1,407,664.16	JI.000.00	
	Subtot	al Worksi			.,	Ψ.	,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,		1,432,898.
	Subtota Subtota	al Worksi			.,	Ψ	1,407,004.10		1,432,898.
B1	Worksite B MOBILIZATION (SITE 'B')	1	LS	\$2,000.00	\$2,000.00	\$35,000.00	\$35,000.00	\$ \$50,000.00	\$50,000
B2	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B')	1	LS	\$2,000.00 \$500.00	\$2,000.00 \$500.00	\$35,000.00 \$500.00	\$35,000.00 \$500.00	\$50,000.00 \$100.00	\$50,000
B2 B3 B4	Worksite B MOBILIZATION (SITE 'B')	1	LS LS LS	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00	\$35,000.00 \$500.00 \$1,000.00 \$100.00	\$35,000.00 \$500.00 \$1,000.00 \$100.00	\$50,000.00 \$100.00 \$500.00 \$700.00	\$50,000 \$100 \$500 \$700
B2 B3 B4 B5	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM	1 1 1 1 1 1	LS LS LS LS	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00	\$35,000.00 \$500.00 \$1,000.00 \$100.00 \$2,500.00	\$35,000.00 \$500.00 \$1,000.00 \$100.00 \$2,500.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00	\$50,000 \$100 \$500 \$700 \$2,000
B2 B3 B4	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT	1 1 1 1	LS LS LS	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$11,250.00	\$35,000.00 \$500.00 \$1,000.00 \$100.00	\$35,000.00 \$500.00 \$1,000.00 \$100.00 \$2,500.00 \$3,000.00	\$50,000.00 \$100.00 \$500.00 \$700.00	\$50,000 \$100 \$500 \$700 \$2,000 \$9,000
B2 B3 B4 B5 B6 B7 B8	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM	1 1 1 1 1 3000 1 1	LS LS LS LS LF EA LS	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$11,250.00 \$11,700.00 \$4,000.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1.00 \$1,000.00 \$10,000.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$3,000.00 \$1,000.00 \$10,000.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$3.00 \$500.00 \$32,000.00	\$50,000 \$100 \$500 \$700 \$2,000 \$9,000 \$500 \$32,000
B2 B3 B4 B5 B6 B7	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE	1 1 1 1 1 3000 1	LS LS LS LF EA LS LF EA	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$11,250.00 \$11,250.00 \$11,700.00 \$4,000.00 \$24,800.00 \$7,700.00	\$35,000.00 \$500.00 \$1,000.00 \$100.00 \$2,500.00 \$1.00 \$1,000.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$3,000.00 \$1,000.00 \$10,000.00 \$12.40 \$0.44	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$3.00 \$500.00	\$50,000 \$100 \$500 \$2,000 \$9,000 \$32,000 \$32,000 \$37,200 \$13,200
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING	1 1 1 1 1 3000 1 1 1 1240 44 104	LS LS LS LS LF EA LS LF EA LF	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$20.00 \$175.00 \$8.00	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$11,250.00 \$11,250.00 \$11,700.00 \$4,000.00 \$24,800.00 \$7,700.00 \$832.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,001 \$0.01 \$0.01	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$3,000.00 \$1,000.00 \$10,000.00 \$12.40 \$0.44 \$1,872.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$300.00 \$300.00 \$300.00	\$50,000 \$100 \$500 \$2,000 \$9,000 \$32,000 \$32,000 \$337,200 \$13,200 \$1,790
B2 B3 B4 B5 B6 B7 B8 B9 B10	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE	1 1 1 1 1 3000 1 1 1 1240 44	LS LS LS LS LF EA LF EA LF LF SF	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$4,000.00 \$1,75.00 \$8.00 \$8.80 \$3.60	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$11,250.00 \$11,250.00 \$11,250.00 \$11,700.00 \$4,000.00 \$24,800.00 \$7,700.00 \$832.00 \$7,744.00 \$345.60	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000.00 \$111.00 \$4.50	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$3,000.00 \$10,000.00 \$10,000.00 \$12.40 \$0.44 \$1,872.00 \$9,680.00 \$432.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$30.00 \$32,000.00 \$32,000.00 \$300.00	\$50,000 \$100 \$500 \$2,000 \$9,000 \$32,000 \$32,000 \$37,200 \$13,200 \$13,200 \$1,794 \$8,580 \$384
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE ROADSIDE SIGN PANEL	1 1 1 1 1 3000 1 1 1 1 1 240 44 104 880 96 2	LS LS LS LS LF EA LF EA LF LF SF EA	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$20.00 \$175.00 \$8.00 \$8.80 \$3.60 \$75.00	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$1,000.00 \$11,250.00 \$1,700.00 \$4,000.00 \$24,800.00 \$7,700.00 \$832.00 \$7,744.00 \$345.60 \$150.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000.00 \$11.00 \$11.00 \$4.50 \$60.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$3,000.00 \$10,000.00 \$10,000.00 \$12.40 \$0.44 \$1,872.00 \$9,680.00 \$432.00 \$120.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$300.	\$50,000 \$100 \$500 \$2,000 \$9,000 \$32,000 \$337,200 \$337,200 \$13,200 \$10,200 \$10,200 \$13,200 \$10,
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN	1 1 1 1 1 3000 1 1 1 1 1240 44 104 880 96	LS LS LS LS LF EA LF EA LF LF SF	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$4,000.00 \$1,75.00 \$8.00 \$8.80 \$3.60	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$11,250.00 \$11,250.00 \$11,250.00 \$1,700.00 \$24,800.00 \$7,700.00 \$832.00 \$7,744.00 \$345.60 \$150.00 \$1,180.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000.00 \$111.00 \$4.50	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$3,000.00 \$10,000.00 \$10,000.00 \$12.40 \$0.44 \$1,872.00 \$9,680.00 \$432.00 \$432.00 \$590.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$300.00	\$50,00 \$10 \$50 \$70 \$2,00 \$9,00 \$32,00 \$33,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$1,79 \$8,58 \$38 \$38 \$38 \$12 \$1,77
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPC CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST	1 1 1 1 1 3000 1 1 1 1 1 240 44 104 880 96 2 590 2 590 2 18	LS LS LS LF EA LS LF EA LF EA LF EA LF EA EA	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$20.00 \$175.00 \$8.80 \$3.60 \$75.00 \$20.00 \$20.00 \$20.00 \$180.00	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$11,250.00 \$11,250.00 \$11,250.00 \$1,700.00 \$24,800.00 \$24,800.00 \$7,700.00 \$832.00 \$7,744.00 \$345.60 \$150.00 \$1,180.00 \$4,00.00 \$3,240.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000.00 \$11.00 \$4.50 \$60.00 \$1,100.00 \$1,100.00 \$1,100.00 \$1,100.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$12.40 \$0.44 \$1,872.00 \$9,680.00 \$432.00 \$432.00 \$432.00 \$590.00 \$2,200.00 \$3,240.00	\$50,000.00 \$100.00 \$500.00 \$2,000.00 \$30.00 \$32,000.00 \$32,000.00 \$32,000.00 \$30.00 \$30.00 \$30.00 \$30.00 \$30.00 \$30.00 \$30.00 \$30.00 \$30.00 \$31.7.25 \$9.75 \$4.00 \$60.00 \$3.00	\$50,00 \$10 \$50 \$70 \$2,00 \$9,00 \$32,00 \$32,00 \$37,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$17,9 \$8,58 \$38 \$38 \$38 \$38 \$38 \$38 \$38 \$312 \$1,77 \$40 \$3,15
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN	1 1 1 1 1 3000 1 1 1 1 1 240 44 104 880 96 2 2 590 2	LS LS LS LF EA LS LF EA LF EA LF EA LF EA LF EA CY	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$20.00 \$175.00 \$8.80 \$3.60 \$75.00 \$20.00	\$2,000.00 \$500.00 \$20,000.00 \$11,000.00 \$500.00 \$11,250.00 \$11,250.00 \$4,000.00 \$24,800.00 \$7,700.00 \$832.00 \$7,744.00 \$345.60 \$11,50.00 \$1,180.00 \$3,240.00 \$1,500.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000.00 \$11.00 \$4.50 \$60.00 \$1,100.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$3,000.00 \$10,000.00 \$10,000.00 \$12,40 \$0.44 \$1,872.00 \$9,680.00 \$432.00 \$432.00 \$432.00 \$432.00 \$432.00 \$120.00 \$3,240.00 \$17,000.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$3000\$\$300.00 \$300.00	\$50,000 \$100 \$500 \$2,000 \$32,000 \$32,000 \$337,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$17,90 \$37,200 \$17,90 \$10,90 \$10,90 \$10,90 \$1
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) REMOVE METAL BEAM GUARD RAILING REMOVE VELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN	1 1 1 1 3000 1 1240 44 104 880 96 2 590 2 18 1 400 1	LS LS LS LF EA LF EA LF EA LF EA LF EA LF EA LF EA LS CY LS	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$20.00 \$175.00 \$20.00 \$175.00 \$22.00 \$22.00 \$20.00 \$180.00 \$1,500.00 \$1,500.00 \$2,000.00	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,250.00 \$1,250.00 \$4,000.00 \$24,800.00 \$7,744.00 \$3245.60 \$1150.00 \$1,180.00 \$1,180.00 \$1,500.00 \$1,500.00 \$1,2000.00 \$2,000.00	\$35,000.00 \$500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000 \$11.000 \$11.000 \$11,000.00 \$1,100.00 \$11,000.00 \$11,000.00 \$10,0000 \$10,0000\$1000\$1	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$1,000.00 \$10,000.00 \$12,40 \$0,44 \$1,872.00 \$9,680.00 \$432.00 \$432.00 \$120.00 \$2,200.00 \$2,200.00 \$3,240.00 \$17,000.00 \$40,000.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$330.00 \$300.00 \$317.25 \$9.75 \$4.00 \$60.00 \$3.00 \$175.00 \$1,500.00 \$1,500.00	\$50,000 \$100 \$500 \$2,000 \$32,000 \$32,000 \$37,200 \$13,200 \$13,200 \$13,200 \$13,200 \$17,99 \$8,588 \$388 \$388 \$312 \$1,770 \$400 \$3,150 \$13,600 \$2,500
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION	1 1 1 1 3000 1 104 880 96 2 590 2 18 1	LS LS LS LF EA LS LF EA LF EA LF EA LF EA LF EA CY	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$20.00 \$175.00 \$88.00 \$88.00 \$36.00 \$220.00 \$220.00 \$180.00 \$1,500.00 \$30.00	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,250.00 \$1,250.00 \$4,000.00 \$24,800.00 \$7,744.00 \$345.60 \$1,180.00 \$1,180.00 \$400.00 \$3,240.00 \$1,500.00 \$1,500.00 \$2,000.00 \$2,000.00	\$35,000.00 \$500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000 \$11,000 \$11,0000 \$11,000.00 \$11,000.00 \$100.000	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$3,000.00 \$1,000.00 \$10,000.00 \$110,000.00 \$12,40 \$0,44 \$1,872.00 \$9,680.00 \$432.00 \$432.00 \$432.00 \$590.00 \$2,200.00 \$3,240.00 \$17,000.00 \$40,000.00 \$43,200.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$30.00 \$30.00 \$30.00 \$33.00 \$17.25 \$9.75 \$4.00 \$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$3.000\$\$\$3.000\$\$\$3.000\$\$\$3.000\$\$\$3.000\$\$\$3.000\$\$\$3.000\$\$\$\$3.000\$\$\$\$3.000\$\$\$\$\$\$\$\$	\$50,000 \$100 \$500 \$2,000 \$32,000 \$32,000 \$37,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,500 \$12,500 \$13,600 \$13,600 \$2,500 \$80,000
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE	1 1 1 1 3000 1 104 44 104 880 96 2 590 2 18 1 400 1 3200 3070 560	LS LS LS LF EA LF EA LF EA LF EA LF EA LF EA LF EA CY SY CY	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$3.75 \$1,700.00 \$4,000.00 \$20.00 \$175.00 \$88.00 \$3.60 \$75.00 \$200.00 \$180.00 \$1,500.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,700.00 \$1,750.000	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$1,250.00 \$1,700.00 \$4,000.00 \$24,800.00 \$7,700.00 \$7,744.00 \$345.60 \$150.00 \$1,180.00 \$1,180.00 \$1,180.00 \$1,180.00 \$1,200.00 \$2,000.00 \$3,240.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$3,240.00 \$2,000 \$2,000.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000 \$11,00.00 \$10,000\$1,000\$10,000\$10,000\$10,000\$10,000\$10,000\$10,000\$10,000\$10	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$3,000.00 \$1,000.00 \$10,000.00 \$10,000.00 \$12.40 \$12.40 \$12.40 \$9,680.00 \$432.00 \$432.00 \$432.00 \$3,240.00 \$3,240.00 \$17,000.00 \$40,000.00 \$43,200.00 \$43,200.00 \$12,280.00 \$33,600.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$330.00 \$300.00 \$317.25 \$9.75 \$4.00 \$60.00 \$175.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$34.00 \$2,500.00 \$34.00 \$2,500.00 \$35.00 \$1.20	\$50,00 \$10 \$50 \$70 \$2,00 \$9,00 \$32,00 \$32,00 \$32,00 \$13,20 \$13,20 \$1,79 \$8,58 \$38 \$38 \$12 \$1,77 \$40 \$3,15 \$1,50 \$13,60 \$2,50 \$80,00 \$33,68 \$31,92
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D)	1 1 1 1 3000 1 1240 44 104 880 96 2 590 2 18 1 400 1 3200 3070	LS LS LS LF EA LF EA LF EA LF EA LF EA LF EA LF EA LS CY LS CY SY	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$220.00 \$175.00 \$220.00 \$3.60 \$75.00 \$2.00 \$220.00 \$1180.00 \$1,500.00 \$1,500.00 \$3.000 \$1,500.00 \$1,700.00 \$1,750.00 \$1,750	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$10,000 \$10,000 \$11,250.00 \$1,250.00 \$1,250.00 \$4,000.00 \$24,800.00 \$7,744.00 \$345.60 \$150.00 \$1,180.00 \$1,180.00 \$1,180.00 \$1,200.00 \$2,000.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,1,800.00 \$1,000.00 \$1,1,800.00 \$1,1,800.00 \$1,1,800.00 \$1,1,800.00 \$1,1,800.00 \$1,1,800.00 \$1,2,000.00 \$1,2,000.00 \$1,2,000.00 \$1,2,000.00 \$1,2,000.00 \$2,000.00 \$1,2,000.00 \$1,2,000.00 \$	\$35,000.00 \$500.00 \$1,000.00 \$2,500.00 \$1,000.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000 \$11,000 \$11,000 \$11,0000 \$11,0000 \$11,0000 \$11,0000 \$11,0000 \$11,0000 \$11,0000 \$11,0000 \$11,0000 \$11,0000 \$11,0000 \$11,00000 \$11,00000 \$11,00000 \$11,00000 \$11,00000 \$11,000000 \$11,00000 \$11,0000000 \$11,000000000 \$11,0000000000	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$3,000.00 \$1,000.00 \$1,000.00 \$10,000.00 \$10,000.00 \$12,40 \$9,680.00 \$43,200 \$2,200.00 \$2,200.00 \$3,240.00 \$17,000.00 \$43,200.00 \$44,250.00 \$43,200.00 \$40,000.00 \$4	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$330.00 \$300.00 \$317.25 \$9.75 \$4.00 \$60.00 \$3.00 \$175.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,200.00 \$	\$50,00 \$10 \$50 \$70 \$2,00 \$9,00 \$32,00 \$32,00 \$37,20 \$13,20 \$13,20 \$13,20 \$1,79 \$8,58 \$38 \$38 \$12 \$1,77 \$40 \$3,15 \$1,50 \$13,60 \$2,50 \$80,00 \$33,68 \$31,92 \$57,60
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE	1 1 1 1 3000 1 10 1240 44 104 880 96 2 590 2 590 2 18 1 3200 3070 560 450 1010	LS LS LS LF EA LF EA LF EA LF EA LF EA LF EA CY CY CY TON LF SY	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$3.75 \$1,700.00 \$4,000.00 \$4,000.00 \$175.00 \$88.00 \$38.00 \$38.00 \$35.00 \$200.00 \$11,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$30.00 \$30.00 \$30.00 \$30.00 \$40.00 \$33.00 \$40.00 \$33.00 \$30.	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$1,000.00 \$1,000.00 \$4,000.00 \$4,000.00 \$24,800.00 \$7,700.00 \$324,800.00 \$7,744.00 \$345.60 \$11,180.00 \$11,180.00 \$11,180.00 \$11,200.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$3,684.00 \$2,000.00 \$3,684.00 \$2,000.00 \$3,684.00 \$2,000.00 \$3,684.00 \$2,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$3,000.00 \$2,000.00 \$3,000 \$3,000.00 \$	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000 \$11,000 \$11,000 \$11,00.00 \$11,00.00 \$11,00.00 \$11,00.00 \$11,00.00 \$11,00.00 \$11,00.00 \$11,00.00 \$11,00.00 \$11,00.00 \$11,00.00 \$11,00.00 \$10,000.00 \$10,00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$3,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$12.40 \$0.44 \$1,872.00 \$9,680.00 \$43,200 \$2,200.00 \$2,200.00 \$2,200.00 \$3,240.00 \$17,000.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$44,255.00 \$6,880.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$330.00 \$330.00 \$300.00 \$317.25 \$9.75 \$4.00 \$60.00 \$11,500.00 \$11,500.00 \$11,500.00 \$25.000 \$25.000 \$128.00 \$57.00	\$50,000 \$100 \$500 \$2,000 \$32,000 \$32,000 \$32,000 \$37,200 \$13,200 \$13,200 \$1,799 \$8,588 \$388 \$388 \$388 \$388 \$388 \$31,200 \$1,770 \$400 \$3,150 \$13,600 \$33,688 \$31,920 \$57,600 \$6,060 \$4,300
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE	1 1 1 1 3000 1 104 44 104 880 96 2 590 2 590 2 18 1 3200 3070 560 450 1010	LS LS LS LS LF EA LF EA LF EA LF EA EA LF EA CY LS CY CY TON LF	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$33.75 \$1,700.00 \$4,000.00 \$200.00 \$1175.00 \$88.00 \$36.00 \$75.00 \$200.00 \$180.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$330.00 \$2,000.00 \$330.00 \$2,000.00 \$330.00 \$300.0	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$1,000.00 \$1,000.00 \$4,000.00 \$4,000.00 \$24,800.00 \$7,700.00 \$324,800.00 \$7,744.00 \$345.60 \$11,180.00 \$11,180.00 \$11,180.00 \$11,200.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$3,684.00 \$2,000.00 \$3,684.00 \$2,000.00 \$3,684.00 \$2,000.00 \$3,684.00 \$3,030.00 \$3,030.00 \$3,440.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,0000 \$3,00000 \$3,0000 \$3,00000 \$3,0000 \$3,0000 \$3,0000 \$3,0000 \$3,0000 \$3,00000 \$3,0000 \$3,0000 \$3,0000 \$3,00000 \$3,00000 \$3,00000 \$3,00000 \$3,000000 \$3,00000000 \$3,000000000000000000000000000000000000	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000 \$11,000 \$11,000 \$11,00.00 \$11,000.00 \$10,000.00 \$1	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$3,000.00 \$1,000.00 \$10,000.00 \$112.40 \$12.40 \$12.40 \$9,680.00 \$432.00 \$432.00 \$2,200.00 \$2,200.00 \$2,200.00 \$3,240.00 \$17,000.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$44,250.00 \$44,250.00 \$33,600.00 \$47,250.00 \$47,250.00 \$4,555.00 \$6,880.00 \$1,596.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$330.00 \$300.00 \$300.00 \$300.00 \$3177.25 \$9.75 \$4.00 \$60.00 \$11,500.00 \$11,500.00 \$11,500.00 \$25,000 \$25,000 \$128.00 \$128.00 \$128.00 \$60.00	\$50,000 \$100 \$500 \$700 \$2,000 \$32,000 \$32,000 \$32,000 \$37,200 \$13,200 \$13,200 \$1,799 \$8,584 \$388 \$388 \$388 \$31,20 \$1,770 \$400 \$3,150 \$13,600 \$33,682 \$33,920 \$80,000 \$33,682 \$33,920 \$80,000 \$33,682 \$33,920 \$80,000 \$33,682 \$33,920 \$80,000 \$33,682 \$33,920 \$80,000 \$33,682 \$33,920 \$80,000 \$33,682 \$33,920 \$80,000 \$33,682 \$33,920 \$80,000 \$33,682 \$33,920 \$80,000 \$33,682 \$33,920 \$80,000 \$33,682 \$33,920 \$80,000 \$80,000 \$33,682 \$33,920 \$80,000 \$80,000 \$33,682 \$33,920 \$80,000 \$33,682 \$33,920 \$34,300 \$35
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BOROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROADSIDE SIGN - ONE POST	1 1 1 1 3000 1 10 1240 44 104 880 96 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 38 6 9	LS LS LS LF EA LF EA LF EA LF EA LF EA CY CY CY TON LF SF EA CY SF EA CY	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$3.75 \$1,700.00 \$4,000.00 \$4,000.00 \$175.00 \$88.00 \$38.00 \$38.00 \$3.60 \$755.00 \$220.00 \$1150.00 \$11,500.00 \$2,000.00 \$11,500.00 \$30.00 \$33.00 \$3.	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$1,000.00 \$500.00 \$1,200.00 \$1,700.00 \$4,000.00 \$24,800.00 \$7,704.00 \$345.60 \$150.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,200.00 \$2,000.00 \$2,000.00 \$2,000.00 \$3,240.00 \$1,200.00 \$2,200.00 \$2,200.00 \$2,200.00 \$3,344.00 \$3,030.00 \$3,440.00 \$3,030.00 \$3,440.00 \$3,030.00 \$3,030.00 \$3,440.00 \$3,030.00 \$3,440.00 \$3,030.00 \$3,1,080.00 \$3,030.00 \$1,080.00 \$1,0	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$10,0000 \$10,0000\$100 \$10,0000\$1000\$1	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$12.40 \$1,000.00 \$12.40 \$9,680.00 \$432.00 \$12,200.00 \$2,200.00 \$2,200.00 \$2,200.00 \$2,200.00 \$3,240.00 \$17,000.00 \$440,000.00 \$440,000.00 \$440,000.00 \$5,555.00 \$440,000.00 \$47,250.00 \$47,250.00 \$47,250.00 \$41,596.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$3,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,000.00 \$	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$300.00 \$300.00 \$300.00 \$300.00 \$31.725 \$4.00 \$60.00 \$11,500.00 \$11,500.00 \$11,500.00 \$225.00 \$11,20 \$11,20 \$57.00 \$25.00 \$128.00 \$25.00 \$128.00 \$25.00 \$128.00 \$25.00 \$128.00 \$25.00 \$128.00 \$25.00 \$128.00 \$25.00 \$128.00 \$25.00 \$128.00 \$20.	\$50,00 \$10 \$50 \$70 \$2,00 \$32,00 \$32,00 \$37,20 \$13,20 \$13,20 \$1,79 \$8,58 \$38 \$38 \$12 \$1,77 \$1,77 \$1,77 \$1,77 \$1,77 \$1,77 \$1,77 \$1,77 \$1,77 \$1,50 \$13,60 \$2,50 \$3,15 \$1,50 \$13,60 \$2,50 \$31,92 \$57,60 \$3,68 \$31,92 \$57,60 \$4,30 \$1,59 \$1,20 \$3,60\$
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE PLACE A.C. DIKE PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROK SLOPE PROTECTION ROK SLOPE PROTECTION	1 1 1 1 3000 1 10 1240 44 104 880 96 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 38 6 9 53	LS LS LS LF EA LF EA LF EA LF EA LF EA CY CY CY CY CY CY SF EA CY SF EA CY SF EA CY SF	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$4,000.00 \$175.00 \$8.00 \$3.60 \$3.00	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,700.00 \$4,000.00 \$24,800.00 \$7,704.00 \$345.60 \$150.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,200.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,200.00 \$2,200.00 \$2,200.00 \$2,200.00 \$2,200.00 \$3,344.00 \$3,030.00 \$3,440.00 \$3,030.00 \$3,440.00 \$3,030.00 \$3,740.00 \$3,030.00 \$3,240.00 \$3,030.00 \$3,030.00 \$3,740.00 \$3,030.00 \$3,740.00 \$3,030.00 \$3,740.00 \$3,030.00 \$3,030.00 \$3,740.00 \$3,030.00 \$1,080.00 \$1,0	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,000.00 \$10,000	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$12.40 \$0.44 \$1,872.00 \$9,680.00 \$432.00 \$432.00 \$2,200.00 \$2,200.00 \$2,200.00 \$443,200.00 \$440,000.00 \$440,000.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$45,555.00 \$6,880.00 \$1,596.00 \$1,596.00 \$1,200.00 \$5,555.00 \$6,880.00 \$1,200.00 \$4,500.00 \$5,555.00 \$5,555.00 \$5,555.00 \$5,555.00 \$5,555.00 \$5,555.00 \$5,555.00 \$5,555.00 \$5,555.00 \$5,555.00 \$5,550.00 \$5,555.00 \$5,550.00 \$5,500 \$5,550.00 \$5,550.00 \$5,550.00 \$5,550.00 \$5,550.00 \$5,550.00 \$5,500.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$300.00 \$300.00 \$300.00 \$300.00 \$300.00 \$177.25 \$4.00 \$60.00 \$175.00 \$11,500.00 \$1,500.00 \$2,500.00 \$25.000 \$25.000 \$1.20 \$57.00 \$128.00 \$25.000 \$220.000 \$442.00 \$440.000 \$220.000 \$440.000 \$220.000	\$50,00 \$10 \$50 \$70 \$2,00 \$32,00 \$32,00 \$37,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$1,79 \$8,58 \$38 \$37,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$37,20 \$13,20 \$37,20 \$13,50 \$13,60 \$3,68 \$33,68 \$33,92 \$57,60 \$4,30 \$1,59 \$1,20
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER) MINOR CONCRETE (CURB 7 GUTTER)	1 1 1 1 3000 1 10 1 1240 44 104 880 96 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 38 6 9 53 33 530	LS LS LS LS LF EA LF EA LF EA LF EA EA CY CY SY CY SF EA CY SF EA CY SF EA CY SF EA CY CY LF	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$4,000.00 \$175.00 \$8.00 \$3.60 \$75.00 \$20.00 \$180.00 \$11,500.00 \$1,500.00 \$1,500.00 \$1,20 \$33.00 \$2,000.00 \$1,20 \$33.00 \$1,20 \$33.00 \$1,20 \$33.00 \$1,2	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,700.00 \$4,000.00 \$24,800.00 \$7,704.00 \$345.60 \$150.00 \$1,180.00 \$1,180.00 \$1,200.00 \$22,600.00 \$22,600.00 \$22,600.00 \$22,600.00 \$22,600.00 \$3,344.00 \$22,400.00 \$1,200.00 \$1,200.00 \$1,303.00 \$3,030.00 \$3,030.00 \$3,440.00 \$3,030.00 \$3,000 \$3,000 \$3,000 \$3,000 \$3,000 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$3,000 \$1,0000 \$3,000 \$3,000 \$1,0000 \$3,0000 \$3,0000 \$1,00000 \$3,0000 \$3,000 \$3,0000 \$3,0000 \$1,00000 \$3,0000 \$3,0000 \$1,0000 \$3,0000 \$1,00000 \$1,00000 \$3,0000 \$1,00000 \$1,00000 \$1,00000 \$1,0000 \$1,00000 \$1,00000 \$1,00000 \$1,00000 \$1,00000 \$1,00000 \$1,00000 \$1,00000 \$1,00000 \$1,00000 \$1,00000 \$1,00000 \$1,000000 \$1,000000 \$1,000000 \$1,0000000 \$1,0000000000 \$1,000000000000000000000000000000000000	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000.00 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000\$10,0000\$10,0000\$10,000\$10,0000\$10,0000\$10,0000\$10,0000\$10,000\$10,000\$10,0000\$10,0	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$12.40 \$0,44 \$1,872.00 \$9,680.00 \$432.00 \$432.00 \$2,200.00 \$2,200.00 \$2,200.00 \$43,240.00 \$17,000.00 \$40,000.00 \$43,240.00 \$12,280.00 \$43,200.00 \$43,200.00 \$43,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$45,555.00 \$6,880.00 \$1,596.00 \$1,596.00 \$1,200.00 \$6,75.00 \$6,75.00 \$5,55.00 \$6,830.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$4,	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$317.25 \$4.00 \$34.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,200 \$1,200 \$1,200.00 \$1,200.00 \$2,500.00 \$1,200 \$1,200 \$1,200.00 \$2,500.00 \$2,0000 \$2,0000 \$2,0000 \$2,0000 \$2,0000 \$2,00000 \$2,00000 \$2,00000 \$2,000000 \$2,0000000000	\$50,00 \$10 \$50 \$70 \$2,00 \$32,00 \$32,00 \$37,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$13,20 \$37,20 \$13,20 \$37,20 \$13,10 \$13,60 \$2,500 \$3,68 \$33,68 \$33,68 \$33,192 \$57,60 \$4,300 \$1,20 \$1,20 \$1,20 \$3,68 \$3,159 \$1,20 \$1,2
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32 B33	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER) METAL BEAM GUARD RAILING ALT. FLARED TERMINAL SYSTEM	1 1 1 1 1 3000 1 1 1240 44 104 880 96 2 590 2 590 2 590 2 590 2 590 2 590 2 590 2 590 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 38 6 9 53 33 530 2	LS LS LS LS LF EA LF EA LF EA LF EA EA CY CY SY CY CY LF EA	\$2,000.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$4,000.00 \$4,000.00 \$1,75.00 \$8.00 \$3.60 \$75.00 \$20.00 \$3.60 \$20.00 \$40.00 \$1,50.00 \$1,50.00 \$1,200 \$3.00 \$1,200 \$3.00 \$1,200 \$3.00 \$1,200	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,700.00 \$4,000.00 \$24,800.00 \$7,744.00 \$345.60 \$150.00 \$1,180.00 \$1,180.00 \$1,200.00 \$22,600.00 \$22,600.00 \$22,600.00 \$3,344.00 \$22,400.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,030.00 \$3,000 \$1,395.00 \$1,395.00 \$1,3860.00 \$1,3860.00 \$10,600.00 \$10,600.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000.00 \$12,000	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$12.40 \$0.44 \$1,872.00 \$9,680.00 \$432.00 \$432.00 \$2,200.00 \$2,200.00 \$2,200.00 \$43,240.00 \$17,000.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$45,555.00 \$6,880.00 \$1,596.00 \$5,555.00 \$6,880.00 \$1,200.00 \$4,200.00	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$330.00 \$300.00 \$300.00 \$300.00 \$317.25 \$9.75 \$4.00 \$300.00 \$175.00 \$175.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,200 \$1,200 \$1,200 \$1,200 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,0000 \$2,0000 \$2,0000 \$2,0000 \$2,0000 \$2,0000 \$2,0000 \$2,0000 \$2,00000 \$2,00000 \$2,00000 \$2,0000000 \$2,0000000000	\$50,00 \$10 \$50 \$70 \$2,00 \$32,00 \$32,00 \$37,20 \$13,20 \$13,20 \$13,20 \$13,20 \$1,79 \$8,58 \$38 \$38 \$12 \$1,77 \$40 \$3,15 \$1,50 \$13,60 \$2,50 \$13,60 \$33,68 \$31,92 \$57,60 \$3,68 \$33,68 \$31,92 \$57,60 \$4,30 \$1,59 \$1,20 \$3,60 \$4,30 \$1,59 \$1,20 \$1,2
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32 B33 B34 B35	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER) METAL BEAM GUARD RAILING ALT, FLARED TERMINAL SYSTEM 4' THERMOPLASTIC STRIPE 8' THERMOPLASTIC STRIPE	1 1 1 1 3000 1 1 1 1 1 1 1240 44 104 880 96 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 38 6 9 533 33 530 2 9380 1230	LS LS LS LF EA LF EA LF EA LF EA EA EA CY CY CY CY CY CY CY CY LF SF EA CY CY CY LF EA CY CY LF EA CY CY LF EA LF	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$20.00 \$175.00 \$8.00 \$3.60 \$75.00 \$22.00 \$22.00 \$22.00 \$20.00 \$180.00 \$1,500.00 \$1,100.00 \$1,	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,700.00 \$4,000.00 \$24,800.00 \$7,704.00 \$345.60 \$150.00 \$1,180.00 \$1,180.00 \$1,180.00 \$12,000.00 \$22,600.00 \$22,600.00 \$22,400.00 \$22,400.00 \$3,684.00 \$3,684.00 \$3,684.00 \$3,684.00 \$3,030.00 \$3,684.00 \$3,030.00 \$3,684.00 \$3,030.00 \$3,684.00 \$3,030.00 \$3,684.00 \$3,030.00 \$3,684.00 \$3,030.00 \$3,684.00 \$3,030.00 \$3,684.00 \$3,030.00 \$3,684.00 \$3,030.00 \$3,684.00 \$3,030.00 \$3,684.00 \$3,030.00 \$3,1,080.00 \$1,395.00 \$1,3860.00 \$1,395.00 \$1,3860.00 \$1,395.00 \$1,3860.00 \$1,395.00 \$1,2,000.00 \$1,2,000.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,684.00 \$3,240.00 \$3,684.00 \$3,240.00 \$3,240.00 \$3,684.00 \$3,030.00 \$3,240.00 \$3,240.00 \$3,684.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$2,5,000.00 \$3,240.00 \$3,240.00 \$3,684.00 \$3,030.00 \$3,1,000.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,684.00 \$3,030.00 \$3,1,000 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,684.00 \$3,030.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,684.00 \$3,030.00 \$3,1,000 \$3,1,000 \$3,240.00 \$3,1,000 \$3,1,000 \$3,1,000 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,030.00 \$3,240.00 \$3,030.00 \$3,240.00 \$3,030.00 \$3,240.00 \$3,030.00 \$3,240.00 \$3,030.00 \$3,240.00 \$3,240.00 \$3,030.00 \$3,240.00 \$3,030.00 \$3,240.00 \$3,030.00 \$3,240.00 \$3,	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000.00 \$11,000.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,000.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,000.00 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,00000\$1000\$1	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$12.40 \$0.44 \$1,872.00 \$9,680.00 \$432.00 \$432.00 \$2,200.00 \$2,200.00 \$2,200.00 \$43,240.00 \$17,000.00 \$43,240.00 \$12,280.00 \$43,200.00 \$44,220.00 \$44,220.00 \$44,220.00 \$44,220.00 \$44,220.00 \$44,220.00 \$44,200.00 \$45,555.00 \$45,555.00 \$45,550.00 \$45,550.00 \$45,550.00 \$45,550.00 \$45,550.00 \$45,500.00 \$42,275.00 \$45,500.00 \$42,275.00 \$45,500.00 \$42,275.00 \$45,500.00 \$42,275.00 \$42,275.00 \$44,840.00 \$5,500.00 \$42,776.00 \$	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$317.25 \$9.75 \$4.00 \$340.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$2,500.00 \$2,500.00 \$128.00 \$55.00 \$128.00 \$220.00 \$440.00 \$220.00 \$440.00 \$220.00 \$22.00 \$20.00 \$22.00 \$20.00 \$22.00 \$20.00 \$22.00 \$20.00 \$22.00 \$20.00 \$22.00 \$20.00 \$22.00 \$20.00 \$22.00 \$20.00 \$2	\$50,000 \$100 \$500 \$2,000 \$2,000 \$32,000 \$32,000 \$32,000 \$37,200 \$13,200 \$13,200 \$13,200 \$13,200 \$37,200 \$3,1500 \$3,1500 \$3,688 \$33,1920 \$36,880 \$31,920 \$36,686 \$4,300 \$1,590 \$41,200 \$3,680 \$1,590 \$41,200 \$41,200 \$3,680 \$1,200 \$3,680 \$1,590 \$1,200 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$1,000 \$3,680 \$1,000 \$3,680 \$1,000 \$3,680 \$3,1000 \$3,680 \$3,1000 \$3,680 \$3,1000 \$3,1000 \$3,1000 \$3,1000 \$3,2
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32 B33 B34 B35 B36	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION ROCK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER) METAL BEAM GUARD RAILING ALT. FLARED TERMINAL SYSTEM 4' THERMOPLASTIC STRIPE	1 1 1 1 3000 1 1 1 1 1 1 1240 44 104 880 96 2 590 2 590 2 590 2 590 2 590 2 590 2 590 2 590 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 9 53 33 530 2 9380 1230	LS LS LS LF EA LF EA LF EA LF EA EA CY CY CY CY CY CY CY CY CY CY CY LF EA CY CY CY CY LF EA CY CY CY CY CY CY CY CY CY CY CY CY CY	\$2,000.00 \$20,000.00 \$1,000.00 \$1,000.00 \$3.75 \$1,700.00 \$4,000.00 \$4,000.00 \$20.00 \$175.00 \$8.00 \$20.00 \$22.00 \$22.00 \$22.00 \$20.00 \$22.00 \$20.00 \$3.60 \$15.00 \$1,500.	\$2,000.00 \$20,000.00 \$20,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,700.00 \$4,000.00 \$24,800.00 \$7,704.00 \$345.60 \$150.00 \$1,180.00 \$1,180.00 \$1,2,000.00 \$22,600.00 \$22,600.00 \$22,600.00 \$22,400.00 \$22,400.00 \$3,684.00 \$3,684.00 \$3,030.00 \$3,684.00 \$3,030.00 \$3,440.00 \$1,395.00 \$1,395.00 \$1,3860.00 \$1,395.00 \$1,3860.00 \$1,395.00 \$1,3860.00 \$1,395.00 \$1,3860.00 \$1,395.00 \$1,3860.00 \$1,395.00 \$1,3860.00 \$1,395.00 \$1,3860.00 \$1,3860.00 \$1,395.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,380.00 \$1,3860.00 \$1,380.00 \$1,3	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000\$10,0000\$10,0000\$10,0000\$10,0000\$10,0000\$10,0000\$10,0000\$10,0000\$10,0000\$10,0000\$10,000\$10,0000\$10	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$12.40 \$0,44 \$1,872.00 \$9,680.00 \$432.00 \$432.00 \$2,200.00 \$2,200.00 \$43,240.00 \$17,000.00 \$40,000.00 \$43,240.00 \$12,280.00 \$43,200.00 \$44,300.00 \$5,555.00 \$6,566.00 \$2,706.00 \$4,300.00	\$50,000.00 \$100.00 \$500.00 \$2,000.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$340.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$2,500.00 \$128.00 \$2,500.00 \$2,500.00 \$2,500.00 \$42.00 \$2,000 \$440.00 \$2,000 \$2,550.00 \$	\$50,000 \$100 \$500 \$2,000 \$2,000 \$32,000 \$32,000 \$37,200 \$13,200 \$13,200 \$13,200 \$1,794 \$8,586 \$3,150 \$1,770 \$4,000 \$1,500 \$1,000 \$1,500 \$1,000 \$1,500 \$1,000 \$1,500 \$1,000 \$1,
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32 B33 B34 B35	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE SIGN PANEL REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION ROCK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER) METAL BEAM GUARD RAILING ALT. FLARED TERMINAL SYSTEM 4" THERMOPLASTIC S	1 1 1 1 3000 1 1 1 1 1 1 1240 44 104 880 96 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 38 6 9 533 33 530 2 9380 1230	LS LS LS LF EA LF EA LF EA LF EA EA EA CY CY CY CY CY CY CY CY LF SF EA CY CY CY LF EA CY CY LF EA CY CY LF EA LF	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$20.00 \$175.00 \$8.00 \$3.60 \$75.00 \$22.00 \$22.00 \$22.00 \$20.00 \$180.00 \$1,500.00 \$1,100.00 \$1,	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,250.00 \$1,250.00 \$4,000.00 \$24,800.00 \$7,744.00 \$345.60 \$1,180.00 \$1,180.00 \$1,180.00 \$1,180.00 \$1,180.00 \$1,200.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,850.00 \$3,684.00 \$3,684.00 \$3,684.00 \$3,684.00 \$3,684.00 \$3,684.00 \$1,850.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3840.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3840.00 \$1,3860.00 \$1,3840.00 \$1,3860.00 \$1,3840.00 \$1,3860.00 \$1,3840.00 \$1,3840.00 \$1,3860.00 \$1,3840.00 \$1,3860.00 \$1,3860.00 \$1,3840.00 \$1,3860.00 \$1,3800.00 \$1,3000.00 \$1,3000.00 \$1,3000.00 \$1,3000.00 \$1,3000.00 \$1,	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11,000.00 \$11,000.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,000.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,100.00 \$11,000.00 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,00000\$1000\$1	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$12,40 \$0,44 \$1,872.00 \$432.00 \$432.00 \$432.00 \$432.00 \$432.00 \$432.00 \$43,240.00 \$2,200.00 \$43,240.00 \$17,000.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$45,555.00 \$6,880.00 \$1,200.00 \$47,250.00 \$6,880.00 \$1,200.00 \$6,566.00 \$2,275.00 \$14,840.00 \$5,500.00 \$4,300.00 \$4,300.00 \$4,300.00 \$1,200.00 \$2,706.00 \$1,120.00 \$1,	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$330.00 \$317.25 \$9.75 \$4.00 \$340.00 \$1,500.00 \$1,500.00 \$1,500.00 \$1,500.00 \$2,500.00 \$2,500.00 \$128.00 \$55.00 \$128.00 \$220.00 \$440.00 \$220.00 \$440.00 \$220.00 \$22.00 \$20.00 \$22.00 \$20.00 \$22.00 \$20.00 \$22.00 \$20.00 \$22.00 \$20.00 \$22.00 \$20.00 \$22.00 \$20.00 \$22.00 \$20.00 \$2	\$50,000 \$100 \$500 \$2,000 \$32,000 \$32,000 \$37,200 \$37,200 \$13,200 \$1,794 \$8,580 \$3,420 \$1,794 \$8,580 \$3,420 \$1,794 \$3,150 \$1,500 \$1,500 \$1,500 \$400 \$3,150 \$1,500 \$1,500 \$4,300 \$3,684 \$31,922 \$57,600 \$4,300 \$1,596 \$5,600 \$1,596 \$1,200 \$1,596 \$1,200 \$1,596 \$1,200 \$1,596 \$1,200 \$1,596\$1,596\$1,596\$1,596\$1,596\$1,596\$1,596\$1,596\$1,596\$1,596\$1,
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32 B33 B34 B35 B36 B37 B38 B39	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE PELLOW PAINTED TRAFFIC STRIPE REMOVE POLTED PAVEMENT MARKING REMOVE POLTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION ROCK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER) METAL BEAM GUARD RAILING ALT. FLARED TERMINAL SYSTEM<	1 1 1 1 3000 1 104 880 96 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 9 530 2 9380 1230 860 2 9380 1230 860 280 1 38 6 9 530 22 9380 1230 860 280 1	LS LS LS LS LF EA LF EA LF EA LF EA EA CY CY CY CY CY CY CY CY CY CY CY CY CY	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3.75 \$1,700.00 \$4,000.00 \$20.00 \$175.00 \$20.00 \$22.00 \$22.00 \$22.00 \$20.00 \$2.00 \$3.00 \$1.50 \$1.50 \$1.50 \$1.50 \$1.20 \$40.00 \$3.00 \$3.00 \$3.00 \$3.00 \$3.00 \$3.00 \$40.00 \$3.20 \$3	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,250.00 \$1,250.00 \$4,000.00 \$24,800.00 \$7,744.00 \$345.60 \$1,180.00 \$1,180.00 \$1,180.00 \$1,180.00 \$1,200.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,884.00 \$3,684.00 \$3,684.00 \$3,684.00 \$1,800.00 \$1,380.00 \$1,380.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,380.00 \$1,3860.00 \$1,380.00 \$1,3860.00 \$1,380.00 \$2,214.00 \$3,440.00 \$2,214.00 \$3,440.00 \$3,	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$11.000 \$11.000 \$11.000 \$11,100.00 \$1,000.00 \$1,100.00 \$1,000.00 \$1,100.00 \$1,000.0	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$10,000.00 \$10,000.00 \$10,000.00 \$12,40 \$0,44 \$1,872.00 \$432.00 \$432.00 \$432.00 \$2,200.00 \$2,200.00 \$43,240.00 \$12,200.00 \$43,240.00 \$12,200.00 \$43,240.00 \$12,200.00 \$43,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$443,200.00 \$45,555.00 \$6,880.00 \$1,200.00 \$1,200.00 \$1,200.00 \$5,555.00 \$6,880.00 \$1,200.00 \$1,200.00 \$4,300.00 \$1,200.00 \$1,200.00 \$4,300.00 \$1,200.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,700.00 \$2,200	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$330.00 \$300.00 \$330.00 \$330.00 \$330.00 \$317.25 \$9.75 \$4.00 \$40.00 \$175.00 \$1,500.00 \$1,500.00 \$25.00 \$1,500.00 \$25.00 \$1,20 \$57.00 \$128.00 \$42.00 \$42.00 \$442.00 \$442.00 \$57.00 \$442.00 \$57.00 \$442.00 \$442.00 \$57.00 \$442.00 \$442.00 \$57.00 \$442.00 \$442.00 \$57.00 \$442.00 \$57.00 \$442.00 \$57.00 \$22.000 \$445.00 \$22.0000 \$22.00000 \$22.0000000000	\$50,000 \$100 \$500 \$2,000 \$32,000 \$32,000 \$37,200 \$13,200 \$13,200 \$13,200 \$1,794 \$8,580 \$344 \$1,794 \$8,580 \$1,794 \$3,150 \$1,770 \$400 \$3,150 \$1,500 \$13,600 \$2,500 \$80,000 \$3,684 \$31,920 \$57,600 \$4,300 \$1,596 \$5,7600 \$4,300 \$1,596 \$1,200 \$3,600 \$4,300 \$1,596 \$1,200 \$3,600 \$4,300 \$1,596 \$1,200 \$1,596\$1,596
B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32 B33 B34 B35 B36 B37 B38	Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE SIGN PANEL REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION ROCK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER) METAL BEAM GUARD RAILING ALT. FLARED TERMINAL SYSTEM 4" THERMOPLASTIC S	1 1 1 1 3000 1 104 880 96 2 590 2 590 2 590 2 18 1 3200 3070 560 450 1010 86 9 53 33 530 2 9380 1230 860 280 1230	LS LS LS LS LF EA LF EA LF EA LF EA EA CY CY CY CY CY CY CY CY CY CY CY CY CY	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$500.00 \$3,75 \$1,700.00 \$4,000.00 \$20.00 \$175.00 \$20.00 \$20.00 \$22.00 \$20.00 \$20.00 \$20.00 \$2.00 \$2.00 \$2.00 \$2.00 \$2.00 \$2.00 \$2.00 \$2.00 \$2.00 \$2.00 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.60 \$3.00 \$2.00.00 \$3.00 \$1,50.00 \$3.00 \$1,50.00 \$3.00 \$4.000 \$3.00 \$3.00 \$4.000 \$3.00 \$3.00 \$4.000 \$3.00 \$3.00 \$3.00 \$4.000 \$3.00 \$3.00 \$4.000 \$3.00 \$4.000 \$3.00 \$3.00 \$4.000 \$3.00 \$3.00 \$4.000 \$3.00 \$3.00 \$4.000 \$3.00 \$3.00 \$4.000 \$3.00 \$3.00 \$4.000 \$3.00 \$3.000 \$3.200.0000 \$3.200.0000 \$3.200.0000 \$3.200.0000 \$3.200.00000 \$3.200.0000000 \$3.200.000000000000000000000000000000000	\$2,000.00 \$500.00 \$20,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,250.00 \$1,250.00 \$4,000.00 \$24,800.00 \$7,744.00 \$345.60 \$1,180.00 \$1,180.00 \$1,180.00 \$1,180.00 \$1,180.00 \$1,180.00 \$1,2000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$1,850.00 \$3,684.00 \$3,684.00 \$3,684.00 \$3,684.00 \$1,850.00 \$1,850.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,3860.00 \$1,080.00 \$1,3860.00 \$1,080.00 \$1,080.00 \$1,380.00 \$1,080.00 \$1,380.00 \$1,080.00 \$1,080.00 \$1,080.00 \$1,080.00 \$1,080.00 \$1,080.00 \$1,080.00 \$1,080.00 \$1,080.00 \$1,080.00 \$1,080.00	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,1000 \$11.000 \$11.000 \$1,100.00 \$1,000.00 \$2,200.00 \$2,200.00 \$2,200.00 \$2,200.00 \$2,200.00 \$2,200.00 \$1,000.00 \$2,200.00 \$1,000.00 \$2,200.00 \$2,200.00 \$1,000.00 \$2,200.00 \$1,000.00 \$2,200.00 \$1,000.00 \$2,200.00 \$1,000.00 \$2,200.00 \$2,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$1,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$1,000.00 \$2,000.00 \$1,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$2,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.	\$35,000.00 \$500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$12,40 \$0,44 \$1,872.00 \$432.00 \$432.00 \$432.00 \$2,200.00 \$2,200.00 \$2,200.00 \$43,240.00 \$12,280.00 \$43,240.00 \$12,280.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$43,200.00 \$44,200.00 \$44,200.00 \$44,200.00 \$44,200.00 \$44,200.00 \$44,200.00 \$44,200.00 \$44,200.00 \$44,300.00 \$44,300.00 \$44,300.00 \$44,300.00 \$4,300.00 \$40,500.00 \$44,300.00 \$40,500.00 \$40,	\$50,000.00 \$100.00 \$500.00 \$700.00 \$2,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$330.00 \$300.00 \$330.00 \$330.00 \$330.00 \$330.00 \$317.25 \$9.75 \$4.00 \$300.00 \$17,500 \$1,500.00 \$1,500.00 \$2,500.00 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$2,500.00 \$2,500.00 \$42.00 \$442.00 \$442.00 \$442.00 \$442.00 \$442.00 \$2,000 \$442.00 \$2,000 \$442.00 \$442.00 \$2,550.00 \$4,500 \$2,550.00	\$50,000 \$500 \$700 \$2,000 \$32,000 \$32,000 \$32,000 \$33,7200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$13,200 \$34,300 \$13,600 \$2,500 \$80,000 \$33,150 \$13,600 \$4,300 \$1,599 \$57,600 \$4,300 \$1,599 \$1,200 \$4,300 \$1,599 \$1,200 \$2,80,551 \$1,200 \$4,300 \$1,599 \$1,200 \$2,500 \$4,300 \$1,599 \$1,200 \$3,600 \$4,300 \$1,599 \$1,200 \$2,500 \$4,300 \$1,599 \$1,500 \$2,500 \$2,500 \$2,500 \$3,600 \$4,300 \$1,599 \$1,599 \$5,621 \$2,460 \$3,870 \$2,500 \$2,500 \$2,500 \$1,599 \$1,599 \$1,500 \$2,500 \$2,500 \$2,500 \$1,599 \$1,500 \$2,500 \$2,500 \$1,599 \$1,500 \$2,500 \$1,599 \$1,500 \$2,500 \$1,500 \$2,500 \$1,599 \$2,500 \$2,500 \$1,599 \$2,500 \$2,500 \$1,599 \$2,500 \$2,500 \$2,500 \$1,599 \$2,500 \$2,500 \$2,500 \$1,599 \$2,500 \$2,500 \$1,599 \$2,500 \$2,500 \$2,500 \$2,500 \$3,680 \$3,680 \$3,680 \$3,680 \$3,600 \$4,300 \$1,599 \$2,500 \$2,500 \$2,500 \$2,500 \$2,500 \$1,599 \$2,5000 \$2,5000 \$2,5000 \$2,5000 \$2,5000 \$2,5000 \$2,50

Union Road Widening (South Union/Atherton) Project Bid Opening May 20, 2008 Engineers Estimate \$2,650,000.00

				CONSTR	A GATES RUCTION BLIN	PAVEX CONSTRUCTION SAN JOSE	
TEM #	DESCRIPTION	QTY	UNIT	ITEM COST	TOTAL COST	ITEM COST	TOTAL COST
A1	Worksite A	1	LS	\$150,000.00	\$150,000.00	\$151,000.00	\$151,000.0
A2 A3	NOTICE OF INTENT (SITE 'A') PERMIT PREPARATION (SITE 'A')	1	LS LS	\$100.00 \$100.00	\$100.00 \$100.00	1 7	\$2,500.0 \$2,500.0
A4	WATER POLLUTION CONTROL	1	LS	\$5,000.00	\$5,000.00	\$3,500.00	\$3,500.0
A5 A6	TRAFFIC CONTROL SYSTEM CONSTRUCTION AREA SIGNS	1	LS LS	\$70,000.00 \$7,000.00	\$70,000.00 \$7,000.00		
A7	CHANNELIZERS	38	EA	\$40.00	\$1,520.00	\$35.00	\$1,330.0
A8 A9	TEMPORARY RAILING (TYPE K) (LEAVE IN PLACE) CLEARING AND GRUBBING	100	LF LS	\$25.00 \$15,000.00			
A10 A11	FINISHING ROADWAY ROADWAY EXCAVATION	1 7140	LS CY	\$100.00 \$30.00		1 7	1 7
A11 A12	AGGREGATE BASE (CLASS 2)	5352	CY	\$38.00	\$203,376.00	\$43.00	\$230,136.0
A13 A14	CONTROLLED LOW STRENGTH MATERIAL VARIABLE DEPTH ASPHALT CONCRETE	9 15520	CY SF	\$300.00 \$1.00	\$2,700.00 \$15,520.00	\$300.00 \$3.00	\$2,700.0 \$46,560.0
A15	ASPHALT CONCRETE TYPE A	5420	TON	\$80.00	\$433,600.00	\$77.00	\$417,340.
A16 A17	ROADSIDE SIGN (1-POST) ROADSIDE SIGN (STRAP & SADDLE METHOD)	6	EA EA	\$200.00 \$100.00	1 7		\$21. \$2,700.
A18	SALVAGE ROADSIDE SIGN	2	EA	\$200.00	\$400.00	\$100.00	\$200.
A19 A20	VERTICAL CURB & GUTTER MEDIAN CURB A-1 (CITY STD ST-34)	1855 1540	LF LF	\$15.00 \$15.00	\$27,825.00 \$23,100.00	\$15.00 \$14.50	
A21	MEDIAN CURB A-2 (CITY STD ST-34)	525	LF	\$18.00	\$9,450.00	\$18.00	\$9,450.
A22 A23	PCC SIDEWALK CURB RAMP	1720 4	SF EA	\$5.00 \$1,500.00	\$8,600.00 \$6,000.00		\$7,740. \$5,400.
A24 A25	RIVER ROCK SET IN CONCRETE 12-inch STORM DRAIN PIPE (CLASS III RCP)	915 400	SF LF	\$14.00	1)		. ,
A25 A26	18-inch STORM DRAIN PIPE (CLASS III RCP) 18-inch STORM DRAIN PIPE (CLASS III RCP)	1320	LF	\$24.00 \$26.00	\$9,600.00 \$34,320.00		
A27 A28	CALTRANS TYPE GO STORM DRAIN INLET CITY STANDARD STORM DRAIN MANHOLE	9	EA EA	\$3,200.00 \$2,000.00	\$28,800.00 \$12,000.00	1 7	\$40,500. \$27,000.
A20 A29	REMOVE EXISTING SSJID CONCRETE PIPE	72	LF	\$23.00	\$1,656.00	\$50.00	\$3,600.
A30 A31	36-inch REINFORCED CONCRETE PIPE (RG - SSJID) ACCESS AND AIR VENT (SSJID)	72	LF EA	\$80.00 \$2,000.00	1 /		
A31 A32	CONCRETE COLLAR (SSJID)	2	EA	\$1,100.00	\$2,200.00	\$1,000.00	\$2,000.
A33 A34	8-inch SANITARY SEWER LINE ADJUST MANHOLE & UTILITY BOXES TO GRADE	160	LF LS	\$20.00 \$5,000.00			1 7
A35	6-inch WATER PIPE	196	LF	\$25.00	\$4,900.00	\$50.00	\$9,800.
A36 A37	12-inch WATER PIPE 6-inch WATER VALVE	165 3	LF EA	\$30.00 \$3,100.00	+ ,		. ,
A38	12-inch WATER VALVE	4	EA	\$1,800.00	\$7,200.00	\$650.00	\$2,600.
A39 A40	WATER BLOWOFF ABANDON STORM DRAIN PIPE	1 42	EA LF	\$2,900.00 \$20.00			
A41	REMOVE EXISTING DRAINAGE INLET	2	EA	\$200.00	\$400.00	\$850.00	\$1,700.
A42 A43	PAVEMENT STRIPE - DETAIL 10 PAVEMENT STRIPE - DETAIL 23	1850 130	LF LF	\$0.50 \$1.00			+ -
A44	PAVEMENT STRIPE - DETAIL 30	2220	LF	\$1.00	\$2,220.00	\$1.00	\$2,220.
A45 A46	PAVEMENT STRIPE - DETAIL 36 PAVEMENT STRIPE - DETAIL 37C	1160 526	LF	\$1.00 \$1.00	\$1,160.00 \$526.00		\$1,276. \$526.
A47	PAVEMENT STRIPE - DETAIL 38C	1020	LF	\$1.00	\$1,020.00	\$1.00	\$1,020.
A48 A49	PAVEMENT STRIPE - DETAIL 40A 12-inch WHITE THERMOPLASTIC STRIPE	300 1274	LF	\$1.50 \$2.50			\$504. \$3,822.
A50	TYPE III ARROW (THERMOPLASTIC)	11	EA	\$125.00	\$1,375.00	\$150.00	\$1,650.
A51 A52	TYPE VI ARROW (THERMOPLASTIC) PAVEMENT MARKING ("STOP") (THERMOPLASTIC)	2	EA EA	\$125.00 \$100.00	\$250.00 \$100.00	\$150.00 \$95.00	\$300. \$95.
A53	4-inch WHITE PAINTED STRIPE	2070	LF	\$0.50	\$1,035.00		\$828.
A54 A55	8-inch WHITE PAINTED STRIPE REMOVE EX. TRAFFIC STRIPES, MARKINGS, AND MARKERS	792	LF LS	\$1.00 \$2,000.00			,
A56	CONSTRUCTION SURVEYS AND SETTING STAKES STREET LIGHTING	1	LS LS	\$5,000.00	\$5,000.00	\$12,000.00	\$12,000.
A57 A58	TRAFFIC SIGNAL SYSTEM (UNION / ATHERTON)	1	LS	\$60,000.00 \$125,000.00	1 7		1 7
A59	IRRIGATION SYSTEM	1	LS	\$15,000.00	1 7	\$15,000.00	. ,
A	DIANTINGS		10	©15 000 00	¢15 000 00	00 000 009	000 0C2
A60 A61	PLANTINGS 120-DAY MAINTENANCE PERIOD	1	LS LS	\$15,000.00 \$500.00	\$500.00	\$1,200.00	\$1,200.
	120-DAY MAINTENANCE PERIOD Subtot	1	LS	\$500.00		\$1,200.00	\$1,200.
A61	120-DAY MAINTENANCE PERIOD Subtot Worksite B	al Worksi	LS te A	\$500.00 \$	\$500.00 1,583,495.00	\$1,200.00 \$	\$1,200 1,706,732.
	120-DAY MAINTENANCE PERIOD Subtot	1	LS	\$500.00	\$500.00 1,583,495.00	\$1,200.00	\$1,200. 1,706,732. \$40,000
A61 B1 B2 B3	120-DAY MAINTENANCE PERIOD Subtot MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B')	1 al Worksi 1 1 1	LS te A LS LS LS	\$500.00 \$ \$60,000.00 \$100.00 \$100.00	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00	\$1,200.00 \$ \$40,000.00 \$2,500.00 \$2,500.00	\$1,200. 1,706,732. \$40,000 \$2,500 \$2,500
A61 B1 B2	120-DAY MAINTENANCE PERIOD Subtot MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B')	1 1 al Worksi 1 1	LS te A LS LS	\$500.00 \$ \$60,000.00 \$100.00	\$500.00 1,583,495.00 \$60,000.00 \$100.00	\$1,200.00 \$ \$40,000.00 \$2,500.00	\$1,200. 1,706,732. \$40,000 \$2,500 \$2,500
A61 B1 B2 B3 B4 B5 B6	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL	1 1 al Worksi 1 1 1 1 1 3000	LS te A LS LS LS LS LS LS	\$500.00 \$ \$ 60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$4.00	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$12,000.00	\$1,200.00 \$ \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$4.00	\$1,200. 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$2,500 \$2,500 \$2,500 \$2,500
A61 B1 B2 B3 B4 B5	Worksite B Subtot MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM	1 1 al Worksi 1 1 1 1 1	LS te A LS LS LS LS LS	\$500.00 \$ \$ 60,000.00 \$100.00 \$100.00 \$100.00 \$100.00	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00	\$1,200.00 \$ \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00	\$1,200. 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$2,500 \$2,500 \$12,000 \$1,200
A61 B1 B2 B3 B4 B5 B6 B7 B8 B8 B9	Subtot Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K)	1 1 al Worksi 1 1 1 1 1 3000 1 1 1240	LS te A LS LS LS LS LS LS LS LS LS LS LS LF	\$500.00 \$ \$ 60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$10,000.00 \$25.00	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$2,000.00 \$10,000.00 \$31,000.00	\$1,200.00 \$ \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$4.00 \$1,200.00 \$1,200.00 \$12,000.00 \$1,200.00	\$1,200. 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$1,200 \$1,200 \$1,200 \$1,200
A61 B1 B2 B3 B4 B5 B6 B7 B8 B7 B8 B9 B10 B11	Subtot Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING	1 1 al Worksi 1 1 1 1 1 3000 1 1 1 1240 44 104	LS te A LS LS LS LS LS LS LS LS LF EA LF	\$500.00 \$ \$ 60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$10,000.00 \$250.00 \$250.00 \$9.00	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$10,000.00 \$31,000.00 \$31,000.00 \$31,000.00 \$31,000.00	\$1,200.00 \$ \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$1,200.00 \$15,000.00 \$28.00 \$250.00 \$18.00	\$1,200. 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$1,2
A61 B1 B2 B3 B4 B5 B6 B7 B8 B7 B8 B9 B10 B11 B12	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RIBER ROLL TEMPORARY RILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE	1 1 al Worksi 1 1 1 1 1 3000 1 1 1 1240 44 104 880	LS LS LS LS LS LS LS LS LS LS LF EA LF LF	\$500.00 \$ \$ 60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$10,000.00 \$250.00 \$250.00 \$250.00 \$9.00	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$10,000.00 \$31,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$32,000.00 \$33,000.00 \$34,000.00 \$34,000.00 \$34,000.00 \$34,000.00 \$34,000.00 \$3	\$1,200.00 \$ \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$1,200.00 \$1,200.00 \$12,500.00 \$1,200.00 \$2,500.00 \$1,200.00 \$1,000\$1,000\$1,000\$1,000\$1,000\$1,000\$1,000\$1,000\$1,000\$1,000\$1,00	\$1,200. 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$12,000 \$12,000 \$14,720 \$1
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL	1 1 al Worksi 1 1 1 1 1 3000 1 1 1 1240 44 104 880 96 2	LS LS LS LS LS LS LS LS LS LS LF EA LF EA EA	\$500.00 \$ \$ 60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$10,000.00 \$250.00 \$20	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$10,000.00 \$11,000.00 \$31,000.00 \$31,000.00 \$31,000.00 \$34.00 \$384.00 \$200.00	\$1,200.00 \$ \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$1,200.00 \$12,500.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$250.00 \$11.00 \$110.00	\$1,200. 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$12,000 \$12,000 \$14,200 \$14,720 \$
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE	1 1 al Worksi 1 1 1 1 1 3000 1 1 1240 44 104 880 96 2 590	LS LS LS LS LS LS LS LS LS LS LF EA LF EA LF EA LF	\$500.00 \$ \$ 60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$250.00 \$200 \$200 \$200 \$200 \$200 \$200 \$200	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$12,000.00 \$11,000.00 \$31,000.00 \$31,000.00 \$31,000.00 \$34,000 \$384.00 \$200.00 \$1,770.00	\$1,200.00 \$ \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$1,200.00 \$12,500.00 \$1,200.00 \$11,000 \$11.00 \$100.00 \$10.00	\$1,200 1,706,732 . \$40,000 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$12,000 \$1,200 \$1,872 \$9,680 \$480 \$2,500 \$2,500 \$1,872 \$9,680 \$2,500 \$2,500 \$1,872 \$9,680 \$2,500 \$2,500 \$1,872 \$9,680 \$2,500 \$2,500 \$1,872 \$9,680 \$2,500 \$2,500 \$1,872 \$9,680 \$2,500 \$2,500 \$1,872 \$9,680 \$2,500 \$2,500 \$2,500 \$1,872 \$9,680 \$2,500 \$2,500 \$2,500 \$1,872 \$0,680 \$2,500 \$2,500 \$1,872 \$0,680 \$2,500 \$2,500 \$2,500 \$1,872 \$0,680 \$2,500 \$2,500 \$2,500 \$2,500 \$1,872 \$2,500
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL	1 1 al Worksi 1 1 1 1 1 3000 1 1 1 1240 44 104 880 96 2	LS LS LS LS LS LS LS LS LS LS LS LF EA LF EA LF EA EA EA EA	\$500.00 \$ \$ 60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$10,000.00 \$250.00 \$20	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$10,000.00 \$11,000.00 \$31,000.00 \$31,000.00 \$31,000.00 \$34.00 \$384.00 \$200.00	\$1,200.00 \$ \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$1,200.00 \$12,500.00 \$1,200.00 \$1,200.00 \$10.00 \$10.00 \$1,000.00 \$225.00	\$1,200 1,706,732 . \$40,000 \$2,500 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$1,200 \$1,872 \$9,680 \$2,500 \$2,500 \$2,500 \$1,200 \$1,872 \$9,680 \$2,500 \$2,500 \$2,500 \$1,200 \$1,872 \$9,680 \$2,500 \$2,000 \$2,000 \$1,872 \$0,680 \$2,500 \$1,872 \$0,680 \$2,000 \$1,872 \$0,680 \$2,000 \$2,000 \$1,870 \$2,000 \$1,872 \$0,680 \$2,000
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING MODULE REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING	1 1 al Worksi 1 1 1 1 1 3000 1 1 1240 44 104 880 96 2 590 2 18 1	LS LS LS LS LS LS LS LS LF EA LF EA LF EA LF EA LF EA LF EA LF EA LF EA LF EA LF EA LF LF LF LF LF LF LF LF LF LF	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,000.00 \$2,0	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$12,000.00 \$11,000.00 \$31,000.00 \$31,000.00 \$34.00 \$200.00 \$384.00 \$200.00 \$1,770.00 \$1,600.00 \$3,240.00 \$1,500.00	\$1,200.00 \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$1,200.00 \$12,500.00 \$1,200.00 \$1,200.00 \$1,000.00 \$100	\$1,200 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$2,500 \$12,000 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$4,000 \$480 \$2,000 \$4,050 \$18,000
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) REMOVE METAL BEAM GUARD RAILING REMOVE VELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN	1 al Worksi 1 1 1 1 1 1 1 1 1 1 1000 1 1240 44 104 880 96 2 590 2 18 1 400 1	LS LS LS LS LS LS LS LS LS LS LF EA LF EA LF EA LF EA LF EA LF CY LS	\$500.00 \$0,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$3.00 \$3.00 \$3.00 \$1,500.00 \$1,500.00 \$1,000.00	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$10,000 \$12,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$7,920.00 \$7,920.00 \$384.00 \$200.00 \$1,770.00 \$1,600.00 \$1,500.00 \$40,000.00 \$1,000.00	\$1,200.00 \$ \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$12,000.00 \$12,000.00 \$12,000.00 \$18,000 \$11.00 \$11.000 \$11,000.00 \$10.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$2,500.00	\$1,200 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$4,000 \$4,050 \$40,000 \$40,000 \$2,500
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 D25	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION	1 1 al Worksi 1 1 1 1 1 3000 1 1 1240 44 104 880 96 2 590 2 590 2 18 1 400 10 10 10 10 10 10 10 10 10	LS LS LS LS LS LS LS LS LF EA LF EA LF EA LF EA LF EA LF CY	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$2,000.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$3.00 \$3.00 \$3.00 \$1,500.00 \$1,500.00 \$1,500.00	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$10,000 \$12,000.00 \$12,000.00 \$11,000.00 \$31,000.00 \$31,000.00 \$7,920.00 \$384.00 \$200.00 \$1,770.00 \$1,600.00 \$1,500.00 \$40,000.00	\$1,200.00 \$ \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$1,200.00 \$12,000.00 \$12,000.00 \$18,000 \$110.00 \$100.00 \$10.00 \$110.000 \$100.000 \$100.000 \$100.000 \$100.000 \$100.000 \$100.000 \$100.000 \$100.000 \$100.000 \$100.000 \$100.000 \$100.000 \$100.000 \$100.000 \$100.0000 \$100.0000 \$100.0000 \$100.0000 \$100.00000 \$100.00000 \$100.00000000 \$100.0000000000	\$1,200 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$12,000 \$12,000 \$14,000 \$34,720 \$14,000 \$40,000 \$2,000 \$40,000 \$40,000 \$40,000 \$2,500 \$40,000 \$2,500 \$40,000
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B11 B12 B13 B14 B15 B16 B17 B18 B16 B17 B18 B19 B20 B21 B22 B23	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE	1 al Worksi 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 44 104 880 96 2 590 2 18 1 400 1 3200 3070	LS LS LS LS LS LS LS LS LS LS LS LS LS L	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$2,000.00 \$250.00 \$250.00 \$250.00 \$9.00 \$9.00 \$4.00 \$100.00 \$1,500.00 \$1,500.00 \$1,000 \$1,000.00 \$1,000 \$1,000 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000 \$1,000.00 \$1,0000\$}\$1,0000 \$1,0000 \$1,0000\$}\$1,0000 \$1,0000\$}\$1,0000 \$1,0000\$}\$1,0000 \$1,0000\$}\$1,0000\$}\$1,0000\$}\$1,0000\$}\$1,0000\$}\$1,0000\$}\$1,0000\$}}	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$11,000.00 \$31,000.00 \$7,920.00 \$384.00 \$200.00 \$1,770.00 \$1,600.00 \$1,500.00 \$40,000.00 \$1,500.00 \$3,240.00 \$3,270.00 \$3,370.00 \$3,370.00 \$3,370.00 \$3,370.00 \$3,370.00 \$3,370.00 \$3,370.00 \$3,370.00 \$3,070.00 \$3,	\$1,200.00 \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$12,500.00 \$12,500.00 \$12,500.00 \$11.00 \$11.00 \$110.00 \$110.00 \$11,000.00 \$12,500.00 \$118,000.00 \$118,000.00 \$1120 \$55.00	\$1,200 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$12,000 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$34,720 \$34,720 \$4,050 \$4,0
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D)	1 al Worksi 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 2 590 2 18 1 400 1 400 3200 3070	LS LS LS LS LS LS LS LS LS LS LS LS LS L	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$250.00 \$250.00 \$250.00 \$9.00 \$9.00 \$4.00 \$100.00 \$140.00 \$1,500.00 \$1,500.00 \$1,000.00 \$1	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$11,000.00 \$31,000.00 \$7,920.00 \$384.00 \$200.00 \$1,770.00 \$1,600.00 \$1,500.00 \$40,000.00 \$1,500.00 \$40,000.00 \$3,240.00 \$1,500.00 \$3,240.00 \$1,500.00 \$1	\$1,200.00 \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$12,000 \$12,000 \$12,000 \$12,000 \$11.00 \$11.00 \$110.00 \$110.00 \$110.00 \$110.00 \$110.00 \$110.00 \$110.00 \$11.00	\$1,200 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$12,000 \$12,000 \$14,000 \$34,720 \$11,000 \$4,020 \$2,000 \$4,050 \$4,050 \$4,050 \$44,050
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25 B26	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE	1 44 104 880 96 2 590 2 18 1 400 1 3200 3070 560 450 1010 86	LS LS LS LS LS LS LS LS LS LS LS LS LS L	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$2,000.00 \$25.00 \$25.00 \$250.00 \$250.00 \$9.00 \$9.00 \$100.00 \$100.00 \$11,500.00 \$11,500.00 \$11,500.00 \$11,000.00 \$10.00	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$11,000.00 \$31,000.00 \$31,000.00 \$7,920.00 \$384.00 \$200.00 \$1,770.00 \$1,770.00 \$1,500.00 \$1,500.00 \$40,000.00 \$3,070.00 \$3,0	\$1,200.00 \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$12,000 \$12,000 \$12,000 \$12,000 \$12,000 \$11,000.00 \$110.00 \$110.00 \$110.00 \$11,000.00 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,0000 \$10,00000 \$10,00000 \$10,00000 \$10,000000000 \$10,0000000000	\$1,200. 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$4,720 \$2,500 \$4,050 \$5,060 \$5,7740
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B25	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE	1 al Worksi 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 44 104 880 96 2 590 2 18 1 400 1 3200 3070 560 450 1010	LS LS LS LS LS LS LS LS LS LS LS LS LS L	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$2,000.00 \$2,000.00 \$25.00 \$25.00 \$250.00 \$250.00 \$9.00 \$9.00 \$100.00 \$100.00 \$11,500.00 \$11,500.00 \$11,500.00 \$11,000.00 \$11,000.00 \$10 \$10.00 \$1	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$10,000.00 \$31,000.00 \$31,000.00 \$7,920.00 \$384.00 \$200.00 \$1,770.00 \$1,600.00 \$1,500.00 \$40,000.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,050.00	\$1,200.00 \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$12,000 \$12,000 \$12,000 \$12,000 \$12,500 \$110.00 \$110.00 \$11,000.00 \$10,0000 \$10,00000 \$10,00000 \$10,00000 \$10,000000000 \$10,0000000000	\$1,200 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$12,000 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$4,720 \$4,720 \$2,500 \$4,050
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B21 B22 B23 B24 B25 B26 B27 B28 B29	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE PAINTED TRAFFIC STRIPE REMOVE ROADSIDE SIGN PANEL REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION	1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 2 590 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 38 6 9	LS LS LS LS LS LS LS LS LS LS LS LS LS L	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$2,000.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$3.00 \$4.00 \$100.00 \$110.00 \$110.00 \$11,500.00 \$11,500.00 \$110.00 \$110.00 \$10.00 \$10.00 \$1,500.00 \$10.00 \$10.00 \$1,500.00 \$1,000 \$1,000.00 \$2,000.00 \$2,00	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$11,000.00 \$31,000.00 \$34,000 \$1,770.00 \$1,770.00 \$1,770.00 \$1,770.00 \$1,770.00 \$1,770.00 \$1,770.00 \$3,240.00 \$1,770.00 \$1,500.00 \$3,240.00 \$1,500.00 \$3,240.00 \$1,500.00 \$1,000.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,040.00 \$1,200.00 \$1,200.00 \$1,800.00	\$1,200.00 \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$12,500.00 \$12,500.00 \$12,500.00 \$12,500.00 \$100.00 \$100.00 \$100.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$2,500.00 \$11,200 \$11,200.00 \$2,500.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$2	\$1,200 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$12,000 \$12,000 \$12,000 \$12,000 \$14,000 \$34,720 \$1,872 \$9,680 \$40,000 \$4,050 \$40,000 \$4,050 \$18,000 \$40,000
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B17 B18 B19 B20 B21 B22 B23 B24 B22 B23 B24 B25 B26 B27 B28	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') PCONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RALLING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE VELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE A.C. DIKE PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST	1 200 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 38 6	LS LS LS LS LS LS LS LS LS LS LS LS LS L	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$2,000.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$3.00 \$4.00 \$100.00 \$110.00 \$110.00 \$11,500.00 \$11,500.00 \$11,000.00 \$2,000.00 \$1,000.00 \$2,0	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$11,000.00 \$31,000.00 \$7,920.00 \$384.00 \$200.00 \$1,770.00 \$1,770.00 \$1,500.00 \$1,500.00 \$3,240.00 \$1,500.00 \$3,240.00 \$1,500.00 \$3,070.0	\$1,200.00 \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$12,500.00 \$12,500.00 \$12,500.00 \$12,500.00 \$110.00 \$110.00 \$110.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$2,500.00 \$2,500.00 \$31.00 \$2,500.00 \$1,200.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$2,500.00 \$1,000.00 \$2,500.00 \$2	\$1,200 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$1,2000 \$1,2000 \$1,2000 \$1,2000 \$1,2000 \$1,2000 \$34,720 \$1,872 \$9,680 \$4,050 \$4
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B17 B18 B16 B17 B18 B19 B20 B21 B22 B23 B24 B22 B23 B24 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROADSIDE SIGN - ONE POST ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION	1 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 38 6 9 53 33 530	LS LS LS LS LS LS LS LS LS LS LS LS LS L	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$2,000.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$3.00 \$10.000 \$10.000 \$110.000 \$110.000 \$110.000 \$110.000 \$110.000 \$110.000 \$110.000 \$110.000 \$10.000 \$110.000 \$20.000 \$20.0000 \$20.0000 \$20.0000 \$20.00000 \$20.0000 \$20.000000000 \$20.00000000000000000000000000000000000	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$11,000.00 \$31,000.00 \$31,000.00 \$340.00 \$1,770.00 \$1,600.00 \$3,240.00 \$1,600.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$1,600.00 \$3,040.00 \$3,040.00 \$3,040.00 \$1,200.00 \$1,800.00 \$1,800.00 \$1,800.00 \$1,800.00 \$1,4025.00 \$10,600.00	\$1,200.00 \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$12,500.00 \$12,500.00 \$12,500.00 \$12,500.00 \$110.00 \$100.00 \$20	\$1,200 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$1,200 \$12,000 \$12,000 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$34,720 \$1,872 \$9,680 \$480 \$2,000 \$4,050
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B17 B18 B17 B18 B17 B18 B17 B18 B19 B20 B21 B22 B23 B24 B22 B23 B24 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31	I20-DAY MAINTENANCE PERIOD Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION ROCK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER)	1 2 590 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 38 6 9 53 33	LS LS LS LS LS LS LS LS LS LS LS LS LS L	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$2,000.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$3.00 \$100.00 \$100.00 \$180.00 \$180.00 \$1,500.00 \$1,500.00 \$1,000 \$1,500.00 \$1,000 \$2,000 \$2,000 \$2,000 \$2,000 \$1,000 \$2,000 \$2,000 \$2,000 \$1,000 \$2,000 \$2,000 \$2,000 \$1,000 \$2,000 \$1,000 \$2,000 \$2,000 \$1,000 \$2,000 \$1,000 \$2,000 \$1,000 \$1,000 \$2,000 \$1,000 \$2,000 \$1,000 \$1,000 \$2,000 \$1,000 \$1,000 \$2,000 \$1,000 \$2,000 \$1,000 \$1,000 \$2,000 \$1,000 \$1,000 \$2,000 \$1,000 \$1,000 \$1,000 \$2,000 \$1,000 \$1,000 \$1,000 \$1,000 \$1,000 \$2,000 \$1,000 \$1,000 \$1,000 \$2,000 \$1,000 \$1,000 \$1,000 \$1,000 \$2,000 \$1,0	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$12,000.00 \$11,000.00 \$31,000.00 \$31,000.00 \$34,000 \$1,770.00 \$1,770.00 \$1,770.00 \$1,770.00 \$1,770.00 \$1,770.00 \$3,240.00 \$1,770.00 \$1,500.00 \$3,240.00 \$1,500.00 \$3,240.00 \$1,200.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,070.00 \$3,040.00 \$1,200.00 \$1,1,000.00 \$1,2,000.00	\$1,200.00 \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$12,500.00 \$12,500.00 \$12,500.00 \$12,500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$118,000.00 \$118,000.00 \$12,500.00 \$118,000.00 \$12,500.00 \$24,000 \$24.00 \$20.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$20.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$24.00 \$25.00 \$20 \$20.00 \$20 \$20.00 \$20 \$20.00 \$20 \$20.00 \$20	\$1,200 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$3,4,720 \$1,872 \$9,680 \$480 \$2,000 \$4,050 \$4,000 \$4,050 \$4,000 \$4,050 \$4,000 \$4,050 \$4,0000 \$4,0000 \$4,0000 \$4,0000 \$4,0000 \$4,0000 \$4,0000 \$4,0000 \$
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B17 B18 B17 B18 B17 B18 B17 B18 B17 B18 B19 B20 B21 B22 B23 B24 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32 B33 B34 B35	I20-DAY MAINTENANCE PERIOD Subtot Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE PELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FUACE A.C. DIKE PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST	1 al Worksi 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 104 880 96 2 590 2 590 2 590 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 33 530 2 9380 1230	LS LS LS LS LS LS LS LS LS LS LS LS LS L	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$2,000.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$10.000 \$10.000 \$10.000 \$110.000 \$1,500.00 \$1,500.00 \$1,000.00 \$1,500.00 \$1,000.00 \$1,000.00 \$1,500.00 \$1,500.00 \$10.00 \$1,000.00 \$1,500.00 \$1,000.00 \$200.00 \$	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$2,000.00 \$11,000.00 \$31,000.00 \$31,000.00 \$31,000.00 \$32,000.00 \$1,770.00 \$1,600.00 \$3,240.00 \$1,500.00 \$3,240.00 \$1,500.00 \$3,240.00 \$1,500.00 \$40,000.00 \$3,240.00 \$1,500.00 \$40,000.00 \$1,505.00 \$40,000.00 \$3,040.00 \$3,040.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,800.00 \$1,200.00 \$2,000.00 \$2,000.00 \$2,000.00 \$3,240.00 \$3,040.00 \$3,040.00 \$3,040.00 \$1,200.00 \$1,400.00 \$1,200.00 \$1,400.00 \$1,200.00 \$1,400.00 \$1,200.00 \$1,400.00 \$1,200.00 \$1,400.00 \$1,200.00 \$1,400.00 \$1,200.00 \$1,400.00 \$1,200.00 \$1,400.00 \$1,200.00 \$1,400.00 \$1,200.00 \$1,400.00 \$1,200.00 \$1,400.00 \$1,200.00 \$1,400.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200.00 \$1,200	\$1,200.00 \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$12,500.00 \$12,500.00 \$12,500.00 \$110.00 \$110.00 \$110.00 \$110.00 \$110.00 \$110.00 \$110.00 \$110.00 \$110.00 \$110.00 \$110.00 \$110.00 \$20.00 \$20 \$0.00 \$2	\$1,200 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$34,720 \$1,872 \$9,680 \$2,000 \$4,050 \$4,000 \$5,000 \$1,007 \$1,3,860 \$4,050 \$1,007 \$1,3,860 \$4,050 \$1,007 \$1,3,860 \$4,050 \$1,007 \$1,3,860 \$1,007 \$1,3,860 \$2,829
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B17 B18 B17 B18 B17 B18 B17 B18 B17 B18 B17 B18 B19 B20 B21 B22 B23 B24 B22 B23 B24 B22 B23 B24 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32 B33 B34	I20-DAY MAINTENANCE PERIOD Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMP. CONCRETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE RENOVE A.C. DIKE RENOVE A.C. DIKE RENOVE A.C. DIKE RED COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (TYPE A) PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST<	1 1 al Worksi 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 2 590 2 590 2 590 2 104 880 96 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 33 6 9 530 2 9380	LS LS LS LS LS LS LS LS LS LS LS LS LS L	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$2,000.00 \$2,000.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$250.00 \$100.00 \$100.00 \$100.00 \$1,500.00 \$1,500.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,000.00 \$1,500.00 \$1,000.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$200.00 \$3,500.00 \$3,500.00 \$0,60	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$2,000.00 \$11,000.00 \$31,000.00 \$31,000.00 \$340.00 \$324.00 \$324.00 \$324.00 \$3,240.00 \$1,770.00 \$1,600.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$3,240.00 \$1,500.00 \$3,00.00 \$3,00.00 \$3,00.00 \$3,00.00 \$3,040.00 \$1,200.00 \$1,800.00 \$1,800.00 \$1,200.00 \$1,800.00 \$1,200.00 \$1,000.00 \$	\$1,200.00 \$40,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$12,500.00 \$12,500.00 \$12,500.00 \$12,500.00 \$110.00 \$100.00 \$110.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$20	\$1,200. 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$1,200 \$12,000 \$12,000 \$1,200 \$1,200 \$1,200 \$1,200 \$34,720 \$1,872 \$9,680 \$480 \$2,000 \$4,050 \$4,000 \$5,400 \$1,3,860
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B16 B17 B18 B19 B20 B21 B21 B20 B21 B22 B23 B24 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B32 B33 B34 B35 B36 B37 B38	Itel 20-DAY MAINTENANCE PERIOD Worksite B Worksite B MOBILIZATION (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMPORARY RAILING (TYPE K) TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN PANEL REMOVE A.C. OVERSIDE DRAIN RELOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE POST ROCK SLOPE PROTECTION FABRIC MINOR CONCRETE (CURB 7 GUTTER)	1 al Worksi 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 33 530 23 33 530 2 9380 1230 860 280 1230	LS LS LS LS LS LS LS LS LS LS LS LS LF EA LF EA LF EA LF EA LF EA CY SF EA CY SF EA CY SF EA CY SF EA LF LF SF EA LF LF SF EA LS CY SF EA LF LF EA LS LS LS LS LS LS LS LS LS LS LS LS LS	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$3.00 \$100.00 \$14.00 \$1,500.00 \$11,500.00 \$11,000.00 \$11,000.00 \$11,000.00 \$10.00 \$20.00	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$10,000.00 \$11,000.00 \$11,000.00 \$11,000.00 \$31,000.00 \$1,7,920.00 \$3,240.00 \$1,770.00 \$1,600.00 \$1,770.00 \$1,600.00 \$3,240.00 \$1,500.00 \$40,000.00 \$3,040.00 \$1,200.00 \$2,502.00 \$2,502.00 \$2,502.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$3,440.00 \$1,200.00 \$3,440.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$3,440.00 \$1,200.00 \$1,200.00 \$1,200.00	\$1,200.00 \$440,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$1,200.00 \$12,500.00 \$12,500.00 \$110.00 \$110.00 \$110.00 \$10.00 \$10.00 \$11.000 \$11.000 \$11.000 \$11.000 \$11.000 \$11.000 \$2.500.00 \$2.300 \$2.300	\$1,200 1,706,732. 1,706,732. 1,706,732. 1,706,732. 1,700 \$2,500 \$2,500 \$2,500 \$12,000 \$1,200 \$1,200 \$1,200 \$1,200 \$3,4,720 \$4,000 \$2,500 \$4,050 \$1,200 \$4,050 \$4,050 \$1,200 \$4,050 \$4,050 \$1,200 \$4,050 \$4,050 \$4,050 \$1,200 \$4,050 \$1,200 \$5,400 \$1,3860 \$1,200 \$5,400 \$1,3860 \$1,200 \$1,200 \$1,200 \$1,200 \$5,400 \$1,200 \$1,120
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B17 B18 B19 B20 B21 B22 B23 B24 B22 B23 B24 B25 B26 B27 B28 B22 B23 B24 B25 B26 B27 B28 B29 B30 B31 B31 B32 B33 B34 B35 B36 B37	I20-DAY MAINTENANCE PERIOD Worksite B Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMP. CONCETE WASHOUT FACILITY TRAFFIC CONTROL SYSTEM TEMP. CRASH CUSHION MODULE REMOVE METAL BEAM GUARD RAILING REMOVE YELLOW PAINTED TRAFFIC STRIPE REMOVE PAINTED PAVEMENT MARKING REMOVE PAINTED PAVEMENT MARKING REMOVE A.C. DIKE REMOVE A.C. OLKE RED CATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING ROADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (M	1 al Worksi 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 33 530 2 9380 1230 860 280	LS LS LS LS LS LS LS LS LS LS LS LS LF EA LF EA LF EA LF EA LF EA LF SF EA CY SY CY SY CY SF EA CY SF EA LF EA LF SF EA LF SF EA EA LF SF EA EA EA EA EA EA EA EA EA EA EA EA EA	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$2,000.00 \$2,000.00 \$2,000.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$25.00 \$10.000 \$10.000 \$100.00 \$100.00 \$110.00 \$11,500.00 \$11,500.00 \$110.00 \$100.00 \$200.00	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$12,000.00 \$2,000.00 \$12,000.00 \$31,000.00 \$31,000.00 \$31,000.00 \$33,000.00 \$1,770.00 \$1,600.00 \$3,240.00 \$1,500.00 \$3,240.00 \$1,500.00 \$3,240.00 \$3,240.00 \$1,500.00 \$40,000.00 \$3,240.00 \$1,500.00 \$40,000.00 \$1,505.00 \$40,000.00 \$3,040.00 \$3,040.00 \$3,040.00 \$1,200.00 \$1,2	\$1,200.00 \$440,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$1,200.00 \$12,500.00 \$12,500.00 \$110.00 \$110.00 \$110.00 \$10.00 \$110.00 \$110.00 \$11.000 \$11.000 \$11.000 \$11.000 \$11.000 \$11.000 \$2.500.00 \$2.200.00 \$2.	\$1,200. 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$2,500 \$12,000 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$4,050 \$4,050 \$2,000 \$4,050 \$5,400 \$5,400 \$1,3860 \$1,3860 \$1,380 \$1,380 \$1,310 \$5,100 \$5,400 \$1,380 \$1,310 \$5,100 \$1,380 \$1,310 \$5,100 \$2,829 \$4,300 \$1,120 \$2,500 \$2,500 \$1,380 \$1,310 \$5,100 \$1,380 \$1,310 \$5,100 \$2,829 \$4,300 \$1,320 \$1,300 \$1,320 \$1,300 \$1,320 \$1,300 \$1,300 \$1,300 \$1,300 \$1,300 \$1,300 \$1,300 \$1,300 \$1,300 \$1,300 \$1,300 \$1,300 \$1,300 \$2,829 \$1,300 \$1,300 \$1,300 \$1,300 \$1,300 \$1,300 \$1,300 \$1,12
A61 B1 B2 B3 B4 B5 B6 B7 B8 B9 B10 B11 B12 B13 B14 B15 B16 B17 B18 B19 B20 B21 B13 B14 B15 B16 B17 B18 B19 B20 B21 B22 B23 B24 B22 B23 B24 B25 B26 B27 B28 B29 B29 B30 B31 B32 B33 B34 B35 B34 B35 B36 B37 B38 B39	Ize-DAY MAINTENANCE PERIOD Worksite B MOBILIZATION (SITE 'B') NOTICE OF INTENT (SITE 'B') PERMIT PREPARATION (SITE 'B') CONSTRUCTION SITE MANAGEMENT PREPARE WATER POLLUTION CONTROL PROGRAM TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY FIBER ROLL TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) TEMPORARY RAILING (TYPE K) REMOVE METAL BEAM GUARD RAILING REMOVE METAL BEAM GUARD RAILING REMOVE PAINTED PAVEMENT MARKING REMOVE ROADSIDE SIGN PANEL REMOVE A.C. DIKE REMOVE A.C. DIKE REMOVE A.C. DIKE REMOVE A.C. DIKE REMOVE A.C. DIKE REMOVE A.C. DIKE REMOVE A.C. DIKE REDOCATE ROADSIDE SIGN - ONE POST CLEARING AND GRUBBING COADWAY EXCAVATION LEAD COMPLIANCE PLAN IMPORTED BORROW EROSION CONTROL (TYPE D) CLASS 2 AGGREGATE BASE HOT MIX ASPHALT (MISC. AREA) HOT MIX ASPHALT (TYPE A) PLACE HOT MIX ASPHALT (MISC. AREA) FURNISH SINGLE SHEET ALUMINUM SIGN ROADSIDE SIGN - ONE P	1 al Worksi 1 2 590 2 590 2 590 2 590 2 18 1 400 1 3200 3070 560 450 1010 86 33 530 2 9380 1230 860 280 1	LS LS LS LS LS LS LS LS LS LS LS LS LS L	\$500.00 \$500.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$100.00 \$25,000 \$25,000 \$25,000 \$25,000 \$25,000 \$25,000 \$25,000 \$100.00 \$1,500.00 \$1,500.00 \$1,000 \$2,0000 \$2,00000 \$2,00000 \$2,00000 \$2,0000000000	\$500.00 1,583,495.00 \$60,000.00 \$100.00 \$100.00 \$100.00 \$100.00 \$10,000.00 \$12,000.00 \$11,000.00 \$11,000.00 \$31,000.00 \$11,000.00 \$3,240.00 \$1,770.00 \$1,600.00 \$1,770.00 \$1,600.00 \$3,240.00 \$1,500.00 \$3,240.00 \$1,500.00 \$1,000.00 \$3,040.00 \$1,200.00 \$2,600.00 \$2,600.00 \$2,600.00 \$2,600.00 \$2,600.00 \$2,600.00 \$2,600.00 \$2,600.00 \$2,600.00 \$2,600.00 \$2,600.00 \$2,600.00 \$2,600.00 \$3,440.00 \$3,440.00 \$1,120.00 \$3,600.00 \$3,600.00 \$3,600.00 \$3,600.00 \$2,600.00 \$3,600.00	\$1,200.00 \$440,000.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,500.00 \$1,200.00 \$1,200.00 \$12,000.00 \$12,000.00 \$11,000.00 \$10.00 \$10.00 \$10.00 \$10.00 \$10.00 \$11,000.00 \$10,000 \$10,000 \$10,000 \$11,000.00 \$2,500.00 \$31.00 \$2,500.00 \$31.00 \$2,500.00 \$31.00 \$2,500.00 \$31.00 \$2,500.00 \$31.00 \$2,500.00 \$2,500.00 \$2,500.00 \$2,550.00 \$2,500.00 \$2,00	\$1,200. 1,706,732. \$40,000 \$2,500 \$2,500 \$2,500 \$2,500 \$2,500 \$12,000 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$1,200 \$3,680 \$2,000 \$4,050 \$2,000 \$4,050 \$5,900 \$2,500 \$9,200 \$4,050 \$4,050 \$4,050 \$4,050 \$4,050 \$4,050 \$5,900 \$4,050 \$4,050 \$4,050 \$4,050 \$4,050 \$4,050 \$4,050 \$4,050 \$4,050 \$5,900 \$4,050 \$4,050 \$4,050 \$5,900 \$4,050 \$4,050 \$4,050 \$5,900 \$4,050 \$4,050 \$4,050 \$5,900 \$4,050 \$4,050 \$4,050 \$5,900 \$4,050 \$5,900 \$4,050 \$4,050 \$4,050 \$5,100 \$5,400 \$1,3860 \$1,3860 \$1,3800 \$1,3800 \$1,3800 \$1,3800 \$1,3800 \$1,3800 \$1,3800 \$1,3800 \$1,3000 \$1,3800 \$1,3000 \$1,3000 \$1,3700 \$1,3800 \$1,120 \$2,5000 \$2,5000 \$1,2000 \$1,2000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,3000 \$1,1200 \$1,1200 \$2,00000 \$2,00000 \$2,000000 \$2,000000000000000000000000000000000000

DSS COMPANY

LIST OF SUBCONTRACTORS

The following information is furnished relative to each subcontractor who will perform work or labor or render services to the undersigned in and about the construction of the project in the amount in excess of one-half of one percent (0.5%) of the total amount of the bid or \$10,000.00, whichever is greater.

The undersigned agrees that any portion of the work in excess of one-half of one percent (0.5%) of the total amount of this bid or \$10,000.00, whichever is greater, and for which no subcontractor is designated herein, will be performed by the undersigned.

	NAME & ADDRESS	SUBCONTRACTOR	% OF TOTAL	WORK TO BE
	OF SUBCONTRACTOR	LICENSE NO.	CONTRACT	PERFORMED
	Mode		080	
	Womack Striping - (A	647795	- $-$	Construction Signs
		27111-	SE TE 33	
	ChrispCo- (A	374600	D L	- <u>Striping #Signs</u>
	Northstar Eng- CA			Surveying
(TENNISCA ELECTRIL	717998	3.8	Street Lighting
	LIVER MURE C.	/	22	Traffic Signal
	AMERINE SYSTEMS	493203	1.6	Irrigation /landse
	PCN Const - Byron,	771652	090	Metal Beam Guard Pail
		(h)		
		19 <u>10-00</u>		

GEORGE REED

LIST OF SUBCONTRACTORS

The following information is furnished relative to each subcontractor who will perform work or labor or render services to the undersigned in and about the construction of the project in the amount in excess of one-half of one percent (0.5%) of the total amount of the bid or \$10,000.00, whichever is greater.

The undersigned agrees that any portion of the work in excess of one-half of one percent (0.5%) of the total amount of this bid or \$10,000.00, whichever is greater, and for which no subcontractor is designated herein, will be performed by the undersigned.

NAME & ADDRESS OF SUBCONTRACTOR	SUBCONTRACTOR LICENSE NO.	% OF TOTAL CONTRACT	WORK TO BE PERFORMED
PACZFIC ErCAUATEON Elle GROVE, CA	694400	26%	ELECTHICAL
MED STATE BALLIEL, TNC. STOCKTON, CA	529261	1%	GAUND RATL
HIGHWAY TECHNOLOGIES SAN JOSE, CA	796762	2010	K-RAEL
EMENT CONSTRUCTION STOCKTON, LA	777781	20/0	LANDSCAPERL
CLIMIST COMPANY STOCHTON CA	374600	20/0	STATPENG
NONTH STAR ENGENERUG MODESTO, CA	LS 7088	1%	SURVEYFNL
ClyDE WHEELEN BABLENE OARDALE, CA	492 959	8%	UNDERGEAR D
	, <u> </u>		
	,		
	1		
5	, <u> </u>		
8 <u></u>	:		
2			
		-	

TEACHERT CONSTRUCTION

LIST OF SUBCONTRACTORS

The following information is furnished relative to each subcontractor who will perform work or labor or render services to the undersigned in and about the construction of the project in the amount in excess of one-half of one percent (0.5%) of the total amount of the bid or \$10,000.00, whichever is greater.

The undersigned agrees that any portion of the work in excess of one-half of one percent (0.5%) of the total amount of this bid or \$10,000.00, whichever is greater, and for which no subcontractor is designated herein, will be performed by the undersigned.

NAME & ADDRESS OF SUBCONTRACTOR	SUBCONTRACTOR LICENSE NO.	% OF TOTAL CONTRACT	WORK TO BE PERFORMED
Statewide Safety + signs Fairfield, cA	523594	.75%	- construction signs + crash cushions
W.c. Maloney Stockton, cA	718243	.5%	Clearing
Nitta Erosian Control Loon: CA	401640	.8%	Erosian Control
MBI CA	529261	1.0%	MBGR
Pacific Excavation Elk Grove, cA	694400	26.0%	Electrical (M)
North star Engineering modesto, cA crisp company	7088	.8%	Construction Staking
Stockton, CA Emert Construction	374600	3.0%	Stripping + signs
Stockton, CA	779781	1.6%	Landscape
	,) 	
2 ¹⁰		·	
	, 	a 0	
		1	
		·	