Tara Park Wastewater Pump Station
ENGINEER'S ESTIMATE $1,500,000 to $1,700,000
BID OPENING July 6th, 2005

TRI - TECHNIC INC.

F+ H CONSTRUCTION

CONTRACTOR/CITY JAMESTOWN STOCKTON
ITEM# |DESCRIPTION QTY |JUNITR ITEM COST | TOTAL COST JITEM COST | TOTAL COST
1 Mobilization 1 LS |$ 89,00000|$ 89,000.00 § $111,000.00 | $ 111,000.00
2 Provide Temporary Utility Services 1 LS §$ 30,000.00|$ 30,000.00f% 13,000.00|$ 13,000.00
Construction Dewatering; Permitting;Pumping
3 & Disposal 1 LS | $ 58,700.00 | $ 58,700.00 § $ 46,000.00 | $ 46,000.00
4 Grading, Excavation and Site Preparation 1 LS §$161,950.00| $ 161,950.00f$ 73,000.00| $ 73,000.00
5 Construct Wet Well, Dry Well and Entryway 1 | LS J$640,639.00|$ 640,639.00 ] $707,035.00 | $ 707,035.00
6 Install Pumps, Motors and VFD Equipment 1 LS §$107,329.00| $ 107,329.00 § $130,000.00 | $ 130,000.00
Furnish & Install Diesel Generator, Exhaust
7 Silencer, Fuel Tanks and Appurtenances 1 LS I$ 97,954.00|$ 97,9540008% 86,500.00|$ 86,500.00
Furnish Premanufactured Odor Control
8 Biofilter System 1 LS | $ 58,537.00 % 58,537.00 | $ 65,000.00 | $ 65,000.00
Install Premanufactured Odor Control Biofilter
9 System & Concrete Pad 1 LS |$ 13,672.00|$ 13,672.008$ 23,000.00|$ 23,000.00
10 Site Electrical, Control Systems and Lighting 1 LS § $290,400.00 | $ 290,400.00 § $254,000.0001$ 254,000.00
11 Install Site Piping and Appurtenances 1 | LS §$252,191.00|$ 252,191.00 | $225,000.00 | $ 225,000.00
12 Install Manholes and Ancillary Facilities 1 LS §$ 29,500.00|$ 29,500.00f% 75,000.00|$ 75,000.00
13 Aggregate Base (Class 2) 150 TN | $ 60.00 | $ 9,000.00 | $ 94.00 | $ 14,100.00
14 Asphalt Concrete Paving 105 TN 1 $ 85.00 | $ 8,925.0001 $ 143.00 | $ 15,015.00
15 Concrete Walkway 1 | LS§$ 1,400.00($ 1,400.00 | $ 850.00 | $ 850.00
16 Furnish and Install CMU Soundwall 1 LS I$ 19,764.00|$ 19,764.008$ 19,400.00|$ 19,400.00
17 Swing Gates and Entry Doorway 1 | LS§$ 3,350.00($% 3,350.00 f $ 3,000.00 | $ 3,000.00
18 All Sheeting, Shoring and Bracing 1 LS §$ 49,550.00|$ 49,550.00 § $109,000.00 | $ 109,000.00
19 Demobilization and Contract Closeout 1 LS §I$ 2,500.00]|% 2,500.000$ 5,800.00|% 5,800.00
20 Removal of Temporary Force Main Pipe 1 LS §$ 5,900.00| % 5,900.000 $ 5,800.00 | $ 5,800.00
21 [HMIIntergration fo Pump Station Data 1 [ LS |$ 43,000.00[$ 43500.00$ 50,500.00 [$ 50,500.00
TOTAL BASE BID $ 1,973,761.00 $ 2,032,000.00




Tara Park Wastewater Pump Station
ENGINEER'S ESTIMATE $1,500,000 to $1,700,000
BID OPENING July 6th, 2005

ANDERSON PACIFIC CONCO-WEST
CONTRACTOR/CITY SANTA CLARA MANTECA
ITEM# |DESCRIPTION QTY JUNITR ITEM COST | TOTAL COST J ITEM COST | TOTAL COST
1 Mobilization 1 LS § $200,000.00 | $ 200,000.00 $ 50,000.00 | $ 50,000.00
2 Provide Temporary Utility Services 1 LS | $ 10,000.00 | $ 10,000.00 § $ 500.00 | $ 500.00
Construction Dewatering; Permitting;Pumping
3 & Disposal 1 LS | $ 50,000.00 | % 50,000.00 § $130,000.00 | $ 130,000.00
4 Grading, Excavation and Site Preparation 1 LS §$ 50,000.00|$ 50,000.00 § $130,000.00| $ 130,000.00
5 Construct Wet Well, Dry Well and Entryway 1 | LS §J$720,000.00 |$ 720,000.00 | $680,975.00 | $ 680,975.00
6 Install Pumps, Motors and VFD Equipment 1 LS § $120,000.00 | $ 120,000.00 § $110,000.00 | $ 110,000.00
Furnish & Install Diesel Generator, Exhaust
7 Silencer, Fuel Tanks and Appurtenances 1 LS §$175,000.00 | $ 175,000.00 § $100,000.00 | $ 100,000.00
Furnish Premanufactured Odor Control
8 Biofilter System 1 LS | $ 60,000.00 | % 60,000.00 | $ 56,000.00 | $ 56,000.00
Install Premanufactured Odor Control Biofilter
9 System & Concrete Pad 1 LS §$ 20,000.00|$ 20,000.00f$ 22,000.00|$ 22,000.00
10 Site Electrical, Control Systems and Lighting 1 LS § $260,000.00 | $ 260,000.00 § $290,000.00 | $ 290,000.00
11 Install Site Piping and Appurtenances 1 | LS §$180,000.00 | $ 180,000.00 J $280,000.00 | $ 280,000.00
12 Install Manholes and Ancillary Facilities 1 LS §$ 40,000.00|$ 40,000.00f$ 35,000.00|$ 35,000.00
13 Aggregate Base (Class 2) 150 TN | $ 150.00 [ $ 22,500.00 | $ 80.00 | $ 12,000.00
14 Asphalt Concrete Paving 105 TN 1 $ 180.00 | $ 18,900.00f $ 145.00 | $ 15,225.00
15 Concrete Walkway 1 | LS §$ 2000.00|$ 2,000.00 | $ 800.00 | $ 800.00
16 Furnish and Install CMU Soundwall 1 LS §$ 19,000.00|$ 19,000.00f% 17,500.00|$ 17,500.00
17 Swing Gates and Entry Doorway 1 | LS§$ 7500.00|$ 7,500.00 f $ 3,500.00 | $ 3,500.00
18 All Sheeting, Shoring and Bracing 1 LS §$ 25,000.00|$ 25,000.00f% 50,000.00|$ 50,000.00
19 Demobilization and Contract Closeout 1 LS |$ 5,000.00|$% 5,000.000$ 1,500.00| % 1,500.00
20 Removal of Temporary Force Main Pipe 1 LS §$ 4,000.00| % 4,000.00$ 5,000.00 (9% 5,000.00
21 |HMIIntergration fo Pump Station Data 1 | LS |$ 45,000.00[$ 45,000.00 f$ 45,000.00[$ 45,000.00
TOTAL BASE BID $ 2,033,900.00 $ 2,035,000.00




Tara Park Wastewater Pump Station
ENGINEER'S ESTIMATE $1,500,000 to $1,700,000
BID OPENING July 6th, 2005

T & S CONSTRUCTION RGW
CONTRACTOR/CITY SACRAMENTO LIVERMORE
ITEM# |DESCRIPTION QTY |JUNITJ ITEM COST TOTAL COST J ITEM COST | TOTAL COST
1 Mobilization 1 LS §$ 100,000.00 ($ 100,000.00 § $103,000.00|$ 103,000.00
2 Provide Temporary Utility Services 1 LS 1% 3,000.00 | $ 3,000.00§ $ 10,000.00 % 10,000.00
Construction Dewatering; Permitting;Pumping
3 & Disposal 1 LS §$ 100,000.00| $ 100,000.00§ $120,000.00| $ 120,000.00
4 Grading, Excavation and Site Preparation 1 LS §$ 200,000.00$ 200,000.00¢%$ 80,000.00% 80,000.00
5 Construct Wet Well, Dry Well and Entryway 1 | LS §$ 800,000.00($ 800,000.00§ $800,000.00| $ 800,000.00
6 Install Pumps, Motors and VFD Equipment 1 LS §$ 125,000.00 ($ 125,000.00f $110,000.00($ 110,000.00
Furnish & Install Diesel Generator, Exhaust
7 Silencer, Fuel Tanks and Appurtenances 1 LS §$ 100,000.00($ 100,000.00Q$ 85,000.00 % 85,000.00
Furnish Premanufactured Odor Control
8 Biofilter System 1 LS 1% 57,000.00 | $ 57,000.00 § $ 55,000.00 | $ 55,000.00
Install Premanufactured Odor Control Biofilter
9 System & Concrete Pad 1 LS 1% 9,000.00 | $ 9,000.001 $ 18,000.00|$ 18,000.00
10 Site Electrical, Control Systems and Lighting 1 LS §$ 240,000.00 [ $ 240,000.00 f $250,000.00 % 250,000.00
11 Install Site Piping and Appurtenances 1 | LSE$ 70,000.00($ 70,000.00 § $310,000.00 | $ 310,000.00
12 Install Manholes and Ancillary Facilities 1 LS §$ 110,000.00($ 110,000.00Q$ 32,000.00 % 32,000.00
13 Aggregate Base (Class 2) 150 TN | $ 70.00 | $ 10,500.00 | $ 140.00 | $  21,000.00
14 Asphalt Concrete Paving 105 TN 1 $ 90.00 | $ 9,450.001 $ 110.00 | $ 11,550.00
15 Concrete Walkway 1 | LSS 1,000.00 | $ 1,000.00§$ 1,500.00 | $ 1,500.00
16 Furnish and Install CMU Soundwall 1 LS §$ 17,00000($ 17,000.00Q$ 18,000.00 % 18,000.00
17 Swing Gates and Entry Doorway 1 | LSS 5,000.00 | $ 5,000.00§ $ 8,000.00 | $ 8,000.00
18 All Sheeting, Shoring and Bracing 1 LS §$ 27,00000($ 27,000.00f $160,000.00 | $ 160,000.00
19 Demobilization and Contract Closeout 1 LS |$ 13,000.00($ 13,000.00f$ 1,000.00 | $ 1,000.00
20 Removal of Temporary Force Main Pipe 1 LS 1% 2,500.00 | $ 2,500.000$ 5,000.00 | $ 5,000.00
21 |HMIIntergration fo Pump Station Data 1 [ LS|$ 50,000.00[$ 45000.00$ 45,000.00[$ 45,000.00
TOTAL BASE BID $ 2,044,450.00 $ 2,244,050.00




Tara Park Wastewater Pump Station
ENGINEER'S ESTIMATE $1,500,000 to $1,700,000
BID OPENING July 6th, 2005

SYBLON REID TIDELANDS
CONTRACTORI/CITY FOLSOM BRENTWOOD
ITEM# |DESCRIPTION QTY JUNITR ITEM COST | TOTAL COST J ITEM COST | TOTAL COST
1 Mobilization 1 LS § $106,000.00 | $ 106,000.00 }J $250,000.00 | $ 250,000.00
2 Provide Temporary Utility Services 1 LS §$ 3,000.00| % 3,000.000 $ 5,000.00| % 5,000.00
Construction Dewatering; Permitting;Pumping
3 & Disposal 1 LS | $ 99,000.00 | % 99,000.00 § $ 75,000.00 | $ 75,000.00
4 Grading, Excavation and Site Preparation 1 LS § $146,000.00 | $ 146,000.00f $ 50,000.00| $ 50,000.00
5 Construct Wet Well, Dry Well and Entryway 1 | LS §$885,000.00 % 885,000.00 ] $975,000.00 | $ 975,000.00
6 Install Pumps, Motors and VFD Equipment 1 LS § $142,000.00 | $ 142,000.00 § $175,000.00 | $ 175,000.00
Furnish & Install Diesel Generator, Exhaust
7 Silencer, Fuel Tanks and Appurtenances 1 LS §$ 87,000.00|$ 87,000.00 § $180,000.00 | $ 180,000.00
Furnish Premanufactured Odor Control
8 Biofilter System 1 LS | $ 56,000.00 | % 56,000.00 § $ 75,000.00 | $ 75,000.00
Install Premanufactured Odor Control Biofilter
9 System & Concrete Pad 1 LS §$ 16,000.00|$ 16,000.00f$ 20,000.00|$ 20,000.00
10 Site Electrical, Control Systems and Lighting 1 LS J $245,000.00 | $ 245,000.00 §J $390,000.00 | $ 390,000.00
11 Install Site Piping and Appurtenances 1 | LS §$309,000.00 |$ 309,000.00 } $300,000.00 | $ 300,000.00
12 Install Manholes and Ancillary Facilities 1 LS §$ 53,000.00|$ 53,000.00f% 70,000.00|$ 70,000.00
13 Aggregate Base (Class 2) 150 TN | $ 140.00 [ $ 21,000.00 | $ 150.00 | $  22,500.00
14 Asphalt Concrete Paving 105 TN 1 $ 191.00|$ 20,055.00Q $ 140.00 | $ 14,700.00
15 Concrete Walkway 1 | LS §$ 2000.00|$ 2,000.00f$ 1,500.00 | $ 1,500.00
16 Furnish and Install CMU Soundwall 1 LS §$ 17,000.00|$ 17,000.00f$ 25,000.00|$ 25,000.00
17 Swing Gates and Entry Doorway 1 | LS|§$ 5,000.00|$ 5,000.00 f $ 5,500.00 | $ 5,500.00
18 All Sheeting, Shoring and Bracing 1 LS | $ 46,000.00|$ 46,000.00 § $225,000.00 | $ 225,000.00
19 Demobilization and Contract Closeout 1 LS §$ 21,000.00|$ 21,000.00]$ 25,000.00| $ 25,000.00
20 Removal of Temporary Force Main Pipe 1 LS §$ 7,000.00|% 7,000.000$ 2,500.00|% 2,500.00
21 |HMIIntergration fo Pump Station Data 1 [ LS |$ 45,000.00[$ 45,000.00$ 6500000 [$ 65,000.00
TOTAL BASE BID $ 2,331,055.00 $ 2,951,700.00




