
WQCF Phase III Schedule D
 ENGINEER'S ESTIMATE  $15,400,000 to $15,900,000      

BID OPENING September 7th, 2005

ITEM #DESCRIPTION QTY UNIT ITEM COST TOTAL COST ITEM COST TOTAL COST
1 Summary of Work Items 1-32 and 34-36 1 LS 21,960,800.00$  21,960,800.00$  22,040,000.00$  22,040,000.00$  
2 All Sheeting, Shoring, and Bracing Item 33 1 LS 50,000.00$        50,000.00$        25,000.00$        25,000.00$        

22,010,800.00$  22,065,000.00$  

CONTRACTOR/CITY MITCHELL ENGINEERING/      
SAN FRANCISCO 

TOTAL BASE BID

 OVERAA CONSTRUCTION/ 
RICHMOND 



WQCF Phase III Schedule D
 ENGINEER'S ESTIMATE  $15,400,000 to $15,900,000      

BID OPENING September 7th, 2005

ITEM #DESCRIPTION QTY UNIT
1 Summary of Work Items 1-32 and 34-36 1 LS
2 All Sheeting, Shoring, and Bracing Item 33 1 LS

CONTRACTOR/CITY

TOTAL BASE BID

ITEM COST TOTAL COST ITEM COST TOTAL COST
22,400,000.00$  22,400,000.00$  23,035,000.00$  23,035,000.00$  

65,000.00$        65,000.00$        40,000.00$        40,000.00$        
22,465,000.00$  23,075,000.00$  

WESTERN SUMMIT/            
VISTA 

WESTERN WATER/            
SANTA ROSA 



WQCF Phase III Schedule D
 ENGINEER'S ESTIMATE  $15,400,000 to $15,900,000      

BID OPENING September 7th, 2005

ITEM #DESCRIPTION QTY UNIT
1 Summary of Work Items 1-32 and 34-36 1 LS
2 All Sheeting, Shoring, and Bracing Item 33 1 LS

CONTRACTOR/CITY

TOTAL BASE BID

ITEM COST TOTAL COST
24,900,000.00$  24,900,000.00$  

50,000.00$        50,000.00$        
24,950,000.00$  

 MOUNTAIN CASCADE/      
LIVERMORE 
























