

Louise Avenue Realignment - Masonry Wall

ENGINEER'S ESTIMATE \$200,000

BID OPENING September 20th, 2005

CONTRACTOR/CITY				DAVID HALL MASONRY/RIPON	
ITEM #	DESCRIPTION	QTY	UNIT	ITEM COST	TOTAL COST
1	Mobilization/Demobilization	1	LS	\$ 1,500.00	\$ 1,500.00
2	Construction Staking	1	LS	\$ 5,000.00	\$ 5,000.00
3	Clearing & Grubbing	1	LS	\$ 14,025.00	\$ 14,025.00
4	Engineering	1	LS	\$ 2,000.00	\$ 2,000.00
5	6" High Masonry Wall	1218	LF	\$ 156.27	\$ 190,336.86
TOTAL BASE BID					\$ 212,861.86