
Industrial Pipeline Project - Phase 3
 ENGINEER'S ESTIMATE  $2,500,000 TO $2,600,000      

BID OPENING October 26, 2005

ITEM DESCRIPTION QTY UNIT UNIT
COST

TOTAL
COST

UNIT
COST

TOTAL
COST

1 Summary of Work Items 1-12 and 14 1 LS $2,800,000.00 $2,800,000.00 $2,753,000.00 $2,753,000.00
2 Work Item 13 1 LS $75,000.00 $75,000.00 $140,000.00 $140,000.00

TOTAL BASE BID $2,875,000.00 $2,893,000.00

CONTRACTOR/CITY ANDERSON DRAGLINE              
GRIDLEY 

 GSE CONSTRUCTION            
LIVERMORE 



Industrial Pipeline Project - Phase 3
 ENGINEER'S ESTIMATE  $2,500,000 TO $2,600,000      

BID OPENING October 26, 2005

ITEM DESCRIPTION QTY UNIT

1 Summary of Work Items 1-12 and 14 1 LS
2 Work Item 13 1 LS

TOTAL BASE BID

CONTRACTOR/CITY

UNIT
COST

TOTAL
COST

UNIT
COST

TOTAL
COST

$2,849,749.00 $2,849,749.00 $3,030,000.00 $3,030,000.00
$150,000.00 $150,000.00 $100,000.00 $100,000.00

$2,999,749.00 $3,130,000.00

 RGW CONSTRUCTION           
LIVERMORE 

PROVEN MANAGEMENT             
SAN FRANCISCO 










