

City of Manteca - Public Works Department

Bid Tabulation for:

## WELL #26 Drilling, Casing and Development

Bid opening December 19, 2002

Engineer's Estimate: \$85,000-\$110,000.

CONTRACTOR / CITY				CALWATER DRILLING CO Turlock		Maggiora Bros. Drilling Watsonville	
ITEM #	DESCRIPTION	QUANTITY	UNIT	ITEM COST	TOTAL COST	ITEM COST	TOTAL COST
1	Test Hole	1	LS	\$30,420.00	\$30,420.00	\$40,000.00	\$40,000.00
2	Well Construction	1	LS	\$89,580.00	\$89,580.00	\$123,820.00	\$123,820.00
<b>TOTAL BASE BID:</b>					<b>\$120,000.00</b>		<b>\$163,820.00</b>
<b>ADDITIVE-DEDUCTIVE ITEMS:</b>							
4	Pilot Hole Depth	1	FT (UP TO 75 FT)	\$10.00	\$10.00	\$30.00	\$30.00
5	18" Casing in 27" Hole	1	FT (UP TO 75 FT)	\$83.00	\$83.00	\$150.00	\$150.00
6	18" Screen in 27" Hole	1	FT (UP TO 40 FT)	\$220.00	\$220.00	\$120.00	\$120.00
7	18" Grouted Casing & 4" Gravel Chute	1	FT (UP TO 40 FT)	\$150.00	\$150.00	\$6.00	\$6.00
<b>ADDITIVE ITEMS:</b>							
8	Development beyond time allotted	1	HR (UP TO 24 HR)	\$120.00	\$120.00	\$180.00	\$180.00
9	Test Pumping beyond time allotted	1	HR (UP TO 48 HR)	\$120.00	\$120.00	\$150.00	\$150.00
10	30" Grouted Conductor Casing in 38" hole	1	FT (UP TO 100 FT)	\$180.00	\$180.00	\$175.00	\$175.00

City of Manteca - Public Works Department

Bid Tabulation for:

## WELL #26 Drilling, Casing and Development

Bid opening December 19, 2002

Engineer's Estimate: \$85,000-\$110,000.

CONTRACTOR / CITY				ZIM INDUSTRIES Fresno		NOR-CAL PUMP & WELL Yuba City	
ITEM #	DESCRIPTION	QUANTITY	UNIT	ITEM COST	TOTAL COST	ITEM COST	TOTAL COST
1	Test Hole	1	LS	\$76,990.00	\$76,990.00	\$29,200.00	\$29,200.00
2	Well Construction	1	LS	\$79,900.00	\$79,900.00	\$127,596.00	\$127,596.00
<b>TOTAL BASE BID:</b>					<b>\$156,890.00</b>		<b>\$156,796.00</b>
<b>ADDITIVE-DEDUCTIVE ITEMS:</b>							
4	Pilot Hole Depth	1	FT (UP TO 75 FT)	\$65.00	\$65.00	\$45.00	\$45.00
5	18" Casing in 27" Hole	1	FT (UP TO 75 FT)	\$87.00	\$87.00	\$75.00	\$75.00
6	18" Screen in 27" Hole	1	FT (UP TO 40 FT)	\$192.00	\$192.00	\$175.00	\$175.00
7	18" Grouted Casing & 4" Gravel Chute	1	FT (UP TO 40 FT)	\$66.00	\$66.00	\$55.00	\$55.00
<b>ADDITIVE ITEMS:</b>							
8	Development beyond time allotted	1	HR (UP TO 24 HR)	\$200.00	\$200.00	\$250.00	\$250.00
9	Test Pumping beyond time allotted	1	HR (UP TO 48 HR)	\$100.00	\$100.00	\$250.00	\$250.00
10	30" Grouted Conductor Casing in 38" hole	1	FT (UP TO 100 FT)	\$200.00	\$200.00	\$150.00	\$150.00